| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 305 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 953, 176. 70 RQUTE : SR 106
CALL ORDER : 305 CONTRACT I D : B -24468-A COUNTI ES : NMARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
CONTRACT TIME : 06/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 5450002
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 3,572,000.00 100. 0000%
2 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 3,855,587.16 107. 9391%
3 35-1212938 ATLAS EXCAVATING | NC. $ 4,031,473.67 112. 8632%
4 36-2231526 WALSH CONSTR CO CF | LL $ 4,473,423.07 125. 2358%
| (1) 35-1582109 | (2) 35-1690004 | (3) 35-1212938

| KANKAKEE VALLEY CONSTRUCTI ON| NORTHERN | NDI ANA CONSTRUCTI O ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-06790 15.000 M35 | 1032. 50000 15487. 50| 1500. 00000 22500. 00| 1000. 00000 15000. 00

FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP|  46070. 07000 46070.07|  79200. 00000 79200.00|  22000. 00000 22000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  180000. 00000 180000. 00|  188527. 00000 188527.00]  202000. 00000 202000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  54645. 00000 54645.00|  24900. 00000 24900. 00|  25000. 00000 25000. 00
CLEARI NG RI GHT OF WY | |

0005 202- 04998 8.000 EACH 7215. 00000 57720. 00| 5845. 00000 46760. 00| 7400. 00000 59200. 00
RAI LROAD TRACK SHI FT | | |

0006 202-51330 LUMP|  77351. 39000 77351.39| 123805. 00000 123805.00]  30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE | | |

0007 202- 60820 816.000 n2 | 3. 95000 3223. 20| 6. 95000 5671. 20| 4.30000 3508. 80
SURFACE M LLING ASPHALT | | |

0008 203- 02000 2373.000 n8 | 18. 55000 44019. 15| 14. 00000 33222. 00| 12. 00000 28476. 00
EXCAVATI ON,  COVMON | | |

0009 203-51223 1680.000 n8 | 22. 82000 38337. 60| 10. 00000 16800. 00| 15. 00000 25200. 00
EXCAVATI ON, WATERVAY | |

0010 205- 02224 1205.000 m | 5. 20000 6266. 00| 5. 20000 6266. 00| 5. 50000 6627. 50

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON [

I
|
0011 205- 02231 101.900 m | 69. 19000 7050. 46| 40. 00000 4076. 00| 45. 00000 4585. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0012 205- 04930 1.000 EACH 5341. 10000 5341.10]  12000. 00000 12000. 00| 1100. 00000 1100. 00
FI SH POOL AND SEDI MENT TRAP, COVBI NATI ON| | |
0013 206- 03919 LUMP|  468649. 63000 468649. 63|  412055. 00000 412055. 00|  530000. 00000 530000. 00
|

TEMPORARY EXCAVATI ON SUPPCRT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 305 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 953, 176. 70 ROUTE : SR 106
CALL ORDER . 305 CONTRACT I D : B -24468-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1690004 | (3) 35-1212938
| KANKAKEE VALLEY CONSTRUCTI ON| NORTHERN | NDI ANA CONSTRUCTI O ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0014 206-51230 1615.000 n8 | 27. 67000 44687. 05| 11. 45000 18491. 75| 30. 00000 48450. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0015 211- 02060 2321.000 nB8 | 18. 72000 43449. 12| 29. 65000 68817. 65| 27. 00000 62667. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0016 303- 04095 46.000 My | 17. 05000 784. 30| 30. 00000 1380. 00| 21. 50000 989. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0017 303-52308 520.000 My | 14. 07000 7316. 40| 26. 40000 13728. 00| 17. 50000 9100. 00
COVPACTED AGGREGATE, O 53 | | [
0018 303-92491 4200.000 My | 40. 17000 168714. 00| 22. 40000 94080. 00| 36. 00000 151200. 00
BALLAST | | |
0019 303-98127 1440.000 n8 | 64. 98000 93571. 20| 46. 00000 66240. 00| 42. 00000 60480. 00
SUBBALLAST, CSX | | [
0020 401-91826 243.000 n2 | 31. 13000 7564. 59| 37. 25000 9051. 75| 50. 00000 12150. 00
ASPHALT PLANK | | [
0021 402-05468 1075.000 My | 39. 40000 42355. 00| 39. 00000 41925. 00| 40. 50000 43537.50
HVA BASE 25.0 mm MAI NLI NE | | [
0022 402-05474 770.000 My | 38. 00000 29260. 00| 39. 00000 30030. 00| 39. 50000 30415. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0023 402- 05477 276.000 My | 40. 60000 11205. 60| 43. 00000 11868. 00| 42. 00000 11592. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0024 402- 05481 180.000 My | 38. 40000 6912. 00| 43. 00000 7740. 00| 40. 00000 7200. 00
HVA BASE 25.0 nm SHOULDER | | [
0025 405-05518 980.000 n2 | 1. 10000 1078. 00| 0. 90000 882. 00| 1. 20000 1176. 00
ASPHALT FOR PRI ME COAT | | [
0026 406- 05520 2.100 My | 195. 00000 409. 50| 500. 00000 1050. 00| 210. 00000 441. 00
ASPHALT FOR TACK COAT | | |
0027 407-04348 980.000 n2 | 2. 20000 2156. 00| 5. 00000 4900. 00| 2. 40000 2352. 00
SEAL COAT, 2 | | |
0028 407-04351 120.000 n2 | 5. 90000 708. 00| 16. 00000 1920. 00| 6. 50000 780. 00
SEAL COAT, 5 | | [
0029 501-51112 96. 000 EACH 5. 88000 564. 48| 72. 00000 6912. 00| 42. 00000 4032. 00
ANCHOR BOLT | | |
0030 601- 06037 2.000 EACH 675. 00000 1350. 00| 630. 00000 1260. 00| 700. 00000 1400. 00
GUARDRAI L END TREATMENT, | | | [
0031 601-99105 7.620 m | 30. 00000 228. 60| 34. 00000 259. 08| 31. 50000 240. 03
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0032 601-99106 24.770 m | 85. 00000 2105. 45| 115. 00000 2848. 55| 88. 00000 2179.76
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0033 601-99123 2.000 EACH 2085. 00000 4170. 00| 2100. 00000 4200. 00| 2150. 00000 4300. 00
GUARDRAI L TRANSI TI ON, GP | | |
0034 610- 05527 106.000 My | 66. 10000 7006. 60| 75. 00000 7950. 00| 70. 00000 7420. 00

HVA FOR APPROACHES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 305 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 953, 176. 70 ROUTE : SR 106
CALL ORDER . 305 CONTRACT I D : B -24468-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1690004 | (3) 35-1212938

| KANKAKEE VALLEY CONSTRUCTI ON| NORTHERN | NDI ANA CONSTRUCTI  ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0035 611- 06497 1.000 EACH 106. 49000 106. 49| 125. 00000 125. 00| 175. 00000 175. 00
MAI LBOX ASSEMBLY, S| NGLE | | |

0036 614-92148 146.000 m | 110. 90000 16191. 40| 308. 00000 44968. 00| 114. 00000 16644. 00
RAI LROAD TRACK | | |

0037 614-92148 146.000 m | 42. 80000 6248. 80| 78. 00000 11388. 00| 43. 50000 6351. 00
RAI LROAD TRACK , REMOVE | | |

0038 614-92148 919.400 m | 329. 60000 303034. 24| 307. 00000 282255. 80| 335. 00000 307999. 00
RAI LROAD TRACK , TEMPORARY | | |

0039 614-92148 919.400 m | 6. 57000 6040. 46| 51. 00000 46889. 40| 7.00000 6435. 80
RAI LROAD TRACK , TEMPORARY, REMOVE | | |

0040 615- 06490 18.000 EACH 121. 49000 2186. 82 108. 00000 1944. 00| 115. 00000 2070. 00
R GHT OF WAY MARKER | | |

0041 615- 06505 2.000 EACH 206. 25000 412. 50| 445. 00000 890. 00| 600. 00000 1200. 00
MONUMENT, B | | |

0042 615- 06527 1.000 EACH 131. 49000 131. 49 350. 00000 350. 00| 610. 00000 610. 00
MONUVENT, SECTI ON CORNER | | |

0043 616- 02305 11.500 n8 | 150. 91000 1735. 47| 244. 65000 2813. 48| 230. 00000 2645. 00
GABI ONS | | |

0044 616- 02320 1830.000 n2 | 1. 27000 2324. 10| 4. 15000 7594. 50 4.10000 7503. 00
GEOTEXTI LES | | |

0045 616- 06405 1620.000 My | 25. 65000 41553. 00| 28. 85000 46737. 00| 22. 50000 36450. 00
Rl PRAP, REVETNMENT | | |

0046 621- 01004 4.000 EACH 550. 00000 2200. 00| 550. 00000 2200. 00| 575. 00000 2300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0047 621-01956 280.000 kg | 3. 20000 896. 00| 1. 60000 448. 00| 1. 70000 476. 00
SEED M XTURE, LEGUME, 1 | | |

0048 621- 06545 1.400 My | 880. 00000 1232. 00| 680. 00000 952. 00| 710. 00000 994. 00
FERTI LI ZER | | |

0049 621- 06548 8.600 kg | 75. 75000 651. 45| 50. 75000 436. 45| 53. 00000 455. 80
SEED M XTURE, CV | | |

0050 621- 06553 250.000 kg | 10. 80000 2700. 00| 6. 80000 1700. 00| 7.10000 1775. 00
SEED M XTURE, R | | |

0051 621- 06565 10.500 My | 835. 00000 8767. 50| 535. 00000 5617. 50 560. 00000 5880. 00
MULCH NG MATERI AL | |

0052 621- 06567 9.000 kL | 1. 00000 9. 00| 1. 00000 9. 00| 1. 10000 9.90
WATER | [ |

0053 621- 06574 7.220 2 | 10. 00000 72. 20| 10. 00000 72. 20| 11. 10000 80. 14
SODDI NG | |

0054 621- 06575 1285.000 n2 | 4. 45000 5718. 25| 4. 45000 5718. 25| 4. 90000 6296. 50

I

SODDI NG, NURSERY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 305 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 953, 176. 70 ROUTE : SR 106
CALL ORDER . 305 CONTRACT I D : B -24468-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1690004 | (3) 35-1212938

| KANKAKEE VALLEY CONSTRUCTI ON| NORTHERN | NDI ANA CONSTRUCTI  ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0055 622- 52436 4.000 EACH 27. 00000 108. 00| 27. 00000 108. 00| 29. 00000 116. 00
SIGN, DO NOT MOW OR SPRAY | | |

0056 622- 91786 50.000 EACH 8. 25000 412. 50| 8. 25000 412. 50| 9. 00000 450. 00
SEEDLI NG | | |

0057 701- 04732 2640.000 m | 95. 64000 252489. 60| 83. 50000 220440. 00| 115. 00000 303600. 00

PILE , CONCRETE, STEEL SHELL ENCASED, |
7.92 mm 406 mm |
0058 702- 93722 617.400 n8 | 351. 79000 217195. 15

|
| 425. 00000 262395. 00| 305. 00000 188307. 00
CONCRETE, C | | |
0059 703-51030 46028.000 kg | 0. 91000 41885. 48| 0. 90000 41425, 20| 1. 20000 55233. 60
REI NFORCI NG STEEL | |
0060 703- 51032 693.000 kg | 1. 12000 776. 16| 1. 10000 762. 30| 1. 80000 1247. 40
REI NFORCI NG STEEL, EPOXY COATED | |
0061 704- 51002 10.400 nB | 960. 56000 9989. 82| 1050. 00000 10920. 00| 580. 00000 6032. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0062 706- 92237 30.600 m | 220. 00000 6732. 00| 362. 00000 11077. 20| 245. 00000 7497. 00
HANDRAI L, STEEL | | |
0063 709- 51821 LUMP| 600. 00000 600. 00| 1140. 30000 1140. 30| 2000. 00000 2000. 00
SURFACE SEAL | | |
0064 711-51038 LUVP|  439258. 84000 439258. 84| 492250. 00000 492250. 00| 470000. 00000 470000. 00
STRUCTURAL STEEL | |
0065 713-91028 LUVP| 399048. 57000 399048. 57| 575000. 00000 575000. 00] 676000. 00000 676000. 00
TEMPORARY RUNAROUND | | |
0066 714- 26709 113.700 m | 1759. 30000 200032. 41| 1581. 00000 179759. 70| 2750. 00000 312675. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nmm x 1500 mm | | |
0067 715- 05048 436.000 m | 9. 00000 3924. 00| 10. 00000 4360. 00| 6. 00000 2616. 00
Pl PE, TYPE 4, C RCULAR 150 nm | | |
0068 715- 05053 33.000 m | 30. 00000 990. 00| 61. 00000 2013. 00| 47. 00000 1551. 00
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0069 715-05121 15.800 m | 82. 94000 1310. 45| 185. 00000 2923. 00| 88. 00000 1390. 40
PIPE, TYPE 1, C RCULAR 450 nm | | |
0070 715- 05169 50.000 m | 65. 43000 3271. 50| 107. 00000 5350. 00| 63. 00000 3150. 00
Pl PE, TYPE 3, C RCULAR 375 nm | | |
0071 715- 44240 49.800 n8 | 407. 21000 20279. 06| 1000. 00000 49800. 00| 385. 00000 19173. 00
CONCRETE, A, STRUCTURES | | |
0072 715- 46005 10. 000 EACH| 189. 94000 1899. 40| 270. 00000 2700. 00| 200. 00000 2000. 00
Pl PE END SECTION, 375 nm | |
0073 715- 46010 2.000 EACH 207. 94000 415. 88| 280. 00000 560. 00| 220. 00000 440. 00
Pl PE END SECTI ON, 450 nm | |
0074 718- 34015 82.000 m | 27. 07000 2219. 74| 15. 00000 1230. 00| 43. 00000 3526. 00

PI PE, UNDERDRAIN, 1.63 mm 200 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 305 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 953, 176. 70 ROUTE : SR 106
CALL ORDER . 305 CONTRACT I D : B -24468-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1690004 | (3) 35-1212938
| KANKAKEE VALLEY CONSTRUCTI ON| NORTHERN | NDI ANA CONSTRUCTI O ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0075 718-52610 73.000 n8 | 35. 00000 2555. 00| 65. 00000 4745. 00| 75. 00000 5475. 00
AGGREGATE FOR UNDERDRAI NS | | |
0076 718-99153 750.000 n2 | 1. 50000 1125. 00| 1. 70000 1275. 00| 2. 80000 2100. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0077 722-01807 243.000 n2 | 71. 94000 17481. 42| 85. 25000 20715. 75| 75. 00000 18225. 00
MEMBRANE WATERPROCFI NG | | |
0078 722-95883 LUWP| 13061. 21000 13061. 21| 14350. 00000 14350. 00| 21000. 00000 21000. 00
BRI DGE DECK DRAI N SYSTEM | | [
0079 726-95870 48. 000 EACH 500. 00000 24000. 00| 980. 00000 47040. 00| 1600. 00000 76800. 00
BEARI NG ASSEMBLY | | [
0080 801-04308 3.000 EACH 310. 00000 930. 00| 310. 00000 930. 00| 330. 00000 990. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0081 801- 06605 13.000 EACH| 243. 00000 3159. 00| 243. 00000 3159. 00| 265. 00000 3445, 00
BARRI CADE, |11A | | |
0082 801- 06625 12.000 EACH 89. 00000 1068. 00| 89. 00000 1068. 00| 95. 00000 1140. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0083 801- 06640 12. 000 EACH| 210. 00000 2520. 00| 210. 00000 2520. 00| 230. 00000 2760. 00
CONSTRUCTI ON SI GN, A | | [
0084 801-92150 LUVP| 19580. 00000 19580. 00| 59020. 00000 59020. 00| 20000. 00000 20000. 00
PROTECTI ON AND MAI NTENANCE OF RAI LROAD | | |
TRAFFI C | | |
0085 802- 76005 1.394 n2 | 151. 00000 210. 49| 151. 00000 210. 49| 160. 00000 223. 04
SIGN, SHEET, ENCLOSED LENS, W TH LEGEND | | [
0086 802- 76055 10.500 m | 13. 12000 137. 76| 13. 12000 137. 76| 14. 00000 147. 00
SI GN POST, A | | |
0087 804-06770 6.000 EACH 9. 00000 54. 00| 9. 00000 54. 00| 17. 00000 102. 00
DELI NEATOR PCST | | |
0088 808-06713 830.000 m | 0. 79000 655. 70| 0. 79000 655. 70| 0. 55000 456. 50
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0089 808-06714 830.000 m | 0. 79000 655. 70| 0. 79000 655. 70| 0. 55000 456. 50
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 3,572,000. 00| $ 3, 855,587. 16| $ 4,031, 473.67
CONTRACT TOTALS | $ 3,572,000. 00| $ 3,855, 587. 16| $ 4,031, 473.67




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 305 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 953, 176. 70 ROUTE : SR 106
CALL ORDER . 305 CONTRACT I D : B -24468-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-06790 15.000 MOS | 1918. 33000 28774. 95|

FIELD OFFICE, 27.9 n2 | [
0002 105- 06845 LUMP|  150000. 00000 150000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUWP|  220000. 00000 220000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUWP|  440000. 00000 440000. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 04998 8.000 EACH 7215. 00000 57720. 00|
RAI LROAD TRACK SHI FT | |
0006 202- 51330 LUMP|  150000. 00000 150000. 00|
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 816.000 n2 | 3. 06000 2496. 96|
SURFACE M LLING ASPHALT | |
0008 203- 02000 2373.000 n8 | 18. 45000 43781. 85|
EXCAVATI ON,  COMMON | [
0009 203- 51223 1680.000 n8 | 17. 49000 29383. 20|
EXCAVATI ON, WATERVAY | [
0010 205- 02224 1205.000 m | 5. 20000 6266. 00|

PERI METER PROTECTI ON | [
0011 205- 02231 101.900 m | 31. 26000 3185. 39
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

|
I
I
|
I
|
I
|
I
|
I
|
I
I
I
I
I
I
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
I
|
RI PRAP DI TCH CHECK | | |
I

I

I

I

I

I

I

I

I

I

|

I

|

I

|

0012 205- 04930 1.000 EACH 2483. 37000 2483. 37|
FI SH POOL AND SEDI NENT TRAP, COMBI NATI ON |
0013 206- 03919 LUMP|  413243. 00000 413243. 00|
TEMPORARY EXCAVATI ON  SUPPCRT | |
0014 206- 51230 1615.000 n8 | 20. 60000 33269. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | |
0015 211- 02060 2321.000 n8 | 20. 27000 47046. 67|
B BORROW FOR STRUCTURE BACKFI LL | |
0016 303- 04095 46.000 My | 35. 01000 1610. 46|
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | |
0017 303- 52308 520.000 My | 21. 27000 11060. 40|
COVPACTED AGGREGATE, O, 53 | |
0018 303- 92491 4200.000 My | 32. 10000 134820. 00|
BALLAST | |
0019 303- 98127 1440.000 n8 | 57. 96000 83462. 40|
|

SUBBALLAST, CSX



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 305 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 953, 176. 70 ROUTE : SR 106
CALL ORDER . 305 CONTRACT I D : B -24468-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 401- 91826 243.000 n2 | 50. 00000 12150. 00| |
ASPHALT PLANK | | |
0021 402- 05468 1075.000 My | 40. 00000 43000. 00| |
HVA BASE 25.0 nm MAI NLI NE | | |
0022 402- 05474 770.000 My | 40. 00000 30800. 00| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0023 402- 05477 276.000 My | 62. 00000 17112. 00| |
HVA SURFACE 9.5 mm MAI NLI NE | | |
0024 402- 05481 180.000 My | 40. 00000 7200. 00| |
HVA BASE 25.0 nm SHOULDER | | |
0025 405- 05518 980.000 n2 | 1. 00000 980. 00| |
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 2.100 My | 300. 00000 630. 00| |
ASPHALT FOR TACK COAT | | |
0027 407-04348 980.000 n2 | 5. 00000 4900. 00| |
SEAL COAT, 2 | | |
0028 407- 04351 120.000 n2 | 5. 00000 600. 00| |
SEAL COAT, 5 | | |
0029 501-51112 96.000 EACH 73. 29000 7035. 84 |
ANCHOR BOLT | | |
0030 601- 06037 2.000 EACH 630. 00000 1260. 00| |
GUARDRAI L END TREATMENT, | | | |
0031 601-99105 7.620 m | 34. 00000 259. 08| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0032 601- 99106 24.770 m | 115. 00000 2848. 55| |
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |
0033 601-99123 2.000 EACH 2100. 00000 4200. 00| |
GUARDRAI L TRANSI TI ON, GP | | |
0034 610- 05527 106.000 My | 62. 00000 6572. 00| |
HVA FOR APPROACHES | | |
0035 611- 06497 1.000 EACH 195. 00000 195. 00| |
MAI LBOX ASSEMBLY, S| NGLE | | |
0036 614-92148 146.000 m | 110. 90000 16191. 40| |
RAI LROAD TRACK | | |
0037 614-92148 146.000 m | 80. 27000 11719. 42| |
RAI LROAD TRACK , REMOVE | | |
0038 614-92148 919.400 m | 329. 60000 303034. 24| |
RAI LROAD TRACK , TEMPORARY | | |
0039 614-92148 919.400 m | 6. 57000 6040. 46| |
RAI LROAD TRACK , TEMPORARY, REMOVE | [ |
0040 615- 06490 18.000 EACH 108. 00000 1944. 00 |
|

RIGHT OF WAY MARKER | |



ENG NEER S ESTI MATE: $ 3, 953, 176. 70
CALL CRDER : 305
LETTI NG DATE : 04/24/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STRI CT

B -24468-A

DATE : 05/03/01
PACGE : 305 -8

RQUTE : SR 106
COUNTI ES : NMARSHALL

LAPORTE DI STRI CT

LINE NO/ I TEM CODE / ALT

| (4) 36-2231526

| WALSH CONSTR CO. OF | LL

| TEM DESCRI PTI ON QUANTI TY

0041 615- 06505 2.000 EACH
MONUMENT, B |

0042 615- 06527 1.000 EACH
MONUVENT, SECTI ON CORNER |

0043 616- 02305 11.500 n8 |
GABI ONS |

0044 616- 02320 1830.000 n2 |
GEOTEXTI LES |

0045 616- 06405 1620.000 My |

RI PRAP, REVETMENT

0046 621-01004 4.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI O\l FOR
SEEDI NG

0047 621-01956 280. 000 kg
SEED M XTURE, LEGUME, 1

0048 621- 06545 1.400 M
FERTI LI ZER

0049 621-06548 8.600 kg
SEED M XTURE, CV

0050 621-06553 250. 000 kg
SEED M XTURE, R

0051 621-06565 10.500 My
MULCHI NG MATERI AL

0052 621- 06567 9.000 kL
WATER

0053 621-06574 7.220 nR
SODDI NG

0054 621-06575 1285.000 n®
SODDI NG, NURSERY

0055 622-52436 4.000 EACH
SI GN, DO NOT MOW CR SPRAY

0056 622-91786 50. 000 EACH
SEEDLI NG

0057 701-04732 2640.000 m

PILE , CONCRETE, STEEL SHELL ENCASED,
7.92 nm 406 mm

0058 702-93722 617.400 nB
CONCRETE, C

0059 703-51030 46028. 000 kg
REI NFORCI NG STEEL

0060 703-51032 693. 000 kg

REI NFORCI NG STEEL, EPOXY COATED

UNIT PRI CE

24.

550.

680.

50.

535.

10.

27.

103.

477.

. 60000

00000

75000

. 80000

00000

. 00000

00000

. 45000

00000

. 25000

08000

51000

. 88000

. 12000

2424.

2141.

39690.

2200.

448.
952.
436.
1700.
5617.
9.

72.
5718.
108.
412.

272131.

294814.

40504.

776.

67|
64|

16|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 305 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 953, 176. 70 ROUTE : SR 106
CALL ORDER . 305 CONTRACT I D : B -24468-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0061 704-51002 10.400 n8 | 1906. 28000 19825. 31|
CONCRETE, C, SUPERSTRUCTURE | |
0062 706- 92237 30.600 m | 362. 00000 11077. 20|
HANDRAI L, STEEL | |
0063 709- 51821 LUMP| 700. 00000 700. 00|
SURFACE SEAL | |
0064 711-51038 LUMP|  475000. 00000 475000. 00|
STRUCTURAL STEEL | |
0065 713-91028 LUMP|  550000. 00000 550000. 00|
TEMPORARY RUNAROUND | |
0066 714- 26709 113.700 m | 2800. 00000 318360. 00|

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 2400 mm x 1500 mm | |

|

I

|

I

|

I

|

I

|

I

I

|

0067 715- 05048 436.000 m | 7. 60000 3313. 60| |
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |
0068 715- 05053 33.000 m | 58. 76000 1939. 08| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0069 715- 05121 15.800 m | 102. 79000 1624. 08| |
PIPE, TYPE 1, CIROULAR 450 nm [ [ |
0070 715- 05169 50.000 m | 87. 63000 4381. 50| |
PIPE, TYPE 3, CIROULAR 375 nm [ [ |
0071 715- 44240 49.800 n8 | 526. 89000 26239. 12| |
CONCRETE, A, STRUCTURES | | |
0072 715- 46005 10.000 EACH| 179. 33000 1793. 30| |
Pl PE END SECTION, 375 mm | | |
0073 715- 46010 2.000 EACH 197. 33000 394. 66 |
Pl PE END SECTION, 450 mm | | |
0074 718- 34015 82.000 m | 63. 90000 5239. 80| |
PI PE, UNDERDRAIN, 1.63 mm 200 mm | | |
0075 718- 52610 73.000 n8 | 43. 30000 3160. 90| |
AGGREGATE FOR UNDERDRAI NS | [ |
0076 718-99153 750.000 n2 | 1. 22000 915. 00| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0077 722-01807 243.000 n2 | 30. 00000 7290. 00| |
VEMBRANE WATERPROOFI NG | | |
0078 722- 95883 LUMP|  14314. 70000 14314. 70| |
BRI DGE DECK DRAI N SYSTEM | | |
0079 726- 95870 48.000 EACH 150. 00000 7200. 00| |
BEARI NG ASSEMBLY | | |
0080 801- 04308 3.000 EACH 310. 00000 930. 00| |
I

ROAD CLOSURE SI GN ASSEMBLY [ [



ENG NEER S ESTI MATE: $ 3, 953, 176. 70
CALL CRDER : 305
LETTI NG DATE : 04/24/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D : B -24468-A

DATE : 05/03/01
PAGE : 305 -10

RQUTE : SR 106
COUNTI ES : NMARSHALL

DI STRI CT : LAPCRTE DI STRI CT

| (4) 36-2231526
| WALSH CONSTR CO. OF | LL

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0081 801- 06605 13.000 EACH
BARRI CADE, |11A |
0082 801- 06625 12.000 EACH|
DETOUR ROUTE MARKER ASSEMBLY [
0083 801- 06640 12.000 EACH|
CONSTRUCTI ON SI GN, A |
0084 801- 92150 LUMP|
PROTECTI ON AND MAI NTENANCE OF RAI LROAD |
TRAFFI C |
0085 802- 76005 1.394 n2 |
SIGN, SHEET, ENCLCSED LENS, W TH LEGEND |
0086 802- 76055 10.500 m |
SI GN POST, A |
0087 804- 06770 6.000 EACH
DELI NEATOR POST |
0088 808- 06713 830.000 m |
LINE, PAINT, SOLID, WH TE, 100 nm |
0089 808- 06714 830.000 m |

LINE, PAINT, SQLID, YELLOW 100 mm |
SECTI ON TOTALS |

CONTRACT TOTALS [

UNIT PRI CE AMOUNT]
24300000 3159. 00|
89. 00000 1068 ool

210. 00000 2520.00#
2448. 99000 2448, 99||

I

155. 55000 216. 84I

21. 00000 220. sol

18. 00000 108. ool

0. 79000 655. 70{

0. 79000 655. 70|I

$ 4,473, 423. 07||
"""""" $ 4,473,423.07|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 315 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 117, 766. 37 RQUTE : SR 4
CALL CRDER : 315 CONTRACT ID : B -24582-A COUNTI ES : LAPCRTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 11/23/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4446007
5346005
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 879, 000.00 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO $ 1,121, 067.90 127. 5390%
3 35-1561256 KASER- SPRAKER CONSTRUCTI ON $ 1,315, 154.58 149. 6194%
| (1) 35-1582109 | (2) 35-1339168 | (3) 35-1561256
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | KASER- SPRAKER CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPLACEMENT AND BRI DGE REHABI LI TATI ON
I | |
0001 105- 01925 12.000 MOS | 1672. 13000 20065. 56] 1870. 35000 22444. 20| 1350. 00000 16200. 00
FIELD OFFI CE, 51.1 n® | | |
0002 105- 06845 LUVP] 8770. 68000 8770.68]  15222. 58000 15222.58|  21000. 00000 21000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  44723. 56000 44723.56]  55989. 70000 55989. 70|  64000. 00000 64000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP] 1390. 56000 1390. 56| 2431. 23000 2431.23]  21000. 00000 21000. 00
CLEARI NG RI GHT OF WAY , STR NO 1 | |
0005 201- 52370 LUMP| 347. 64000 347. 64] 5064. 44000 5064. 44|  11000. 00000 11000. 00
CLEARI NG RI GHT OF WAY , STR NO 2 | |
0006 202- 02240 130.000 n2 | 8. 49000 1103. 70| 28. 74000 3736. 20| 42. 00000 5460. 00
PAVEMENT, REMOVE | | |
0007 202- 02241 215.000 m | 27.00000 5805. 00| 27. 00000 5805. 00| 20. 00000 4300. 00
GUARDRAI L, REMOVE | |
0008 202- 03000 LUVP| 934. 88000 934. 88| 2395. 61000 2395. 61 1900. 00000 1900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 4, | | |
STR NO 1 | | |
0009 202- 05532 768.000 n2 | 3. 02000 2319. 36 3. 98000 3056. 64| 8. 00000 6144. 00
OVERLAY AND MEMBRANE, ASPHALT, REMOVE | |
0010 202- 51328 LUMP|  11365. 13000 11365.13|  28282. 97000 28282.97|  35500. 00000 35500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 2 | | |
0011 202-51330 LUMP|  21674. 51000 21674.51|  66688. 82000 66688.82|  69700. 00000 69700. 00
PRESENT STRUCTURE, REMOVE , STRNO 1 | |
0012 202- 51368 109.000 n2 | 32. 86000 3581. 74| 11. 27000 1228. 43| 65. 00000 7085. 00
SLOPEWALL, REMOVE | | |
0013 202- 60820 768.000 n2 | 2. 56000 1966. 08 5. 85000 4492. 80| 8. 00000 6144. 00

SURFACE M LLING ASPHALT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 315 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 117, 766. 37 RQUTE : SR 4
CALL ORDER . 315 CONTRACT ID : B -24582-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 35-1561256
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 202- 60822 778.000 n2 | 2. 56000 1991. 68| 5. 81000 4520. 18| 8. 00000 6224. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0015 202-94749 25.000 m | 3. 96000 99. 00| 36. 09000 902. 25| 7.00000 175. 00
CURB, ASPHALT, REMOVE | | |
0016 203- 02000 518.000 n8 | 9. 37000 4853. 66| 16. 57000 8583. 26| 9. 00000 4662. 00
EXCAVATI ON, COVMON | |
0017 203-02070 1612. 000 nB8 | 12. 04000 19408. 48| 14. 21000 22906. 52| 23. 00000 37076. 00
BORROW | | |
0018 205- 02224 613.000 m | 5. 25000 3218. 25| 5. 25000 3218. 25| 5. 75000 3524. 75

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0019 205- 02229 31.000 m | 9. 15000 283. 65| 9. 15000 283. 65| 10. 00000 310. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0020 205- 02234 2.000 EACH 30. 00000 60. 00| 30. 00000 60. 00| 35. 00000 70. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0021 205- 02236 3.000 EACH 30. 00000 90. 00| 30. 00000 90. 00| 40. 00000 120. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON |

I
|
0022 206-51220 52.000 n8 | 10. 14000 527. 28] 21. 99000 1143. 48| 945. 00000 49140. 00
EXCAVATI ON, VET | |
0023 206- 51225 100.000 18 | 10. 54000 1054. 00| 13. 00000 1300. 00| 31. 50000 3150. 00
EXCAVATI ON, DRY | |
0024 211- 02060 7.700 18 | 28. 14000 216. 68| 64. 82000 499. 11| 70. 00000 539. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0025 211- 06467 69.800 n8 | 31. 13000 2172. 87| 34. 38000 2399. 72| 60. 00000 4188. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0026 213-52830 2.000 18 | 153. 19000 306. 38 306. 31000 612. 62| 300. 00000 600. 00
FLOMBLE MORTAR | |
0027 303- 04095 53.000 My | 17. 80000 943. 40| 34. 82000 1845. 46| 32. 00000 1696. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0028 303- 52308 1680.100 My | 15. 84000 26612. 78| 16. 36000 27486. 44| 22. 00000 36962. 20
COVPACTED AGGREGATE, O, 53 | | |
0029 303- 52309 90.000 My | 18. 82000 1693. 80| 24. 96000 2246. 40| 30. 00000 2700. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0030 402- 05468 381.300 My | 44. 00000 16777. 20| 44. 00000 16777. 20| 47. 00000 17921. 10
HVA BASE 25.0 mm MAI NLI NE | | |
0031 402- 05474 895.800 My | 46. 00000 41206. 80| 46. 00000 41206. 80| 50. 00000 44790. 00

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

05/ 03/ 01
315 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 117, 766. 37 ROUTE : SR 4
CALL ORDER : 315 CONTRACT I D : B -24582-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 35-1561256
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE OONSTRUCTI ON CO | KASER- SPRAKER CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0032 402- 05477 447.900 My | 60. 00000 26874. 00| 60. 00000 26874. 00| 64. 00000 28665. 60
HVA SURFACE 9.5 mm MAI NLI NE | | [

0033 402- 05481 258.800 My | 44. 00000 11387. 20| 44. 00000 11387. 20| 110. 00000 28468. 00
HVA BASE 25.0 mm SHOULDER | | |

0034 402- 05487 110.000 My | 46. 00000 5060. 00| 46. 00000 5060. 00| 50. 00000 5500. 00
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | |

0035 402- 05490 50.000 My | 60. 00000 3000. 00| 60. 00000 3000. 00| 64. 00000 3200. 00
HVA SURFACE 9.5 nm SHOULDER |

0036 404- 05511 548.700 n2 | 6. 00000 3292. 20| 6. 00000 3292. 20| 6. 00000 3292. 20
SEAL COAT, 2 |

0037 405- 05518 1192.000 n2 | 0. 85000 1013. 20| 0. 85000 1013. 20| 0. 90000 1072. 80
ASPHALT FOR PRI ME COAT | | |

0038 406- 05520 3.630 My | 400. 00000 1452. 00| 400. 00000 1452. 00| 430. 00000 1560. 90
ASPHALT FOR TACK CQAT | | |

0039 601-01522 8.000 EACH 1150. 00000 9200. 00| 1150. 00000 9200. 00| 1310. 00000 10480. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0040 601-01701 1.000 EACH 1650. 00000 1650. 00| 1650. 00000 1650. 00| 1925. 00000 1925. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |

0041 601-01848 1.000 EACH 1650. 00000 1650. 00| 1650. 00000 1650. 00| 1925. 00000 1925. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | |

0042 601-02103 13.355 m 49. 92000 666. 68| 49. 88000 666. 15| 60. 00000 801. 30
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG FOR TEMPORARY BRI DGE APPROACHES | | |

0043 601- 04746 2.000 EACH 5100. 00000 10200. 00| 5100. 00000 10200. 00| 7250. 00000 14500. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0045 601- 95203 3.000 EACH 1090. 00000 3270. 00| 1090. 00000 3270. 00| 975. 00000 2925. 00
GUARDRAI L END TREATMENT, |, FOR | | |
TEMPORARY BRI DGE APPROACHES | | |

0046 601- 99105 200.025 m | 32. 40000 6480. 81| 32. 40000 6480. 81| 34. 00000 6800. 85
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |

0047 601-99132 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00| 60. 00000 240. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |

0048 601- 99365 55.245 m | 49. 90000 2756. 73| 49. 90000 2756. 73| 48. 00000 2651. 76
GUARDRAI L, WBEAM 1.905 m SPACI NG FOR | | |
TEMPORARY BRI DGE APPROACHES | | |

0049 602- 06639 200.000 m | 31. 44000 6288. 00| 87. 42000 17484. 00| 88. 00000 17600. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |

0050 602- 06729 16. 000 EACH| 5. 00000 80. 00| 5. 00000 80. 00| 5. 50000 88. 00

BARRI ER DELI NEATCR |



PI LE, CONCRETE, STEEL SHELL ENCASED,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 315 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 117, 766. 37 RQUTE : SR 4
CALL ORDER . 315 CONTRACT ID : B -24582-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 35-1561256
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0051 604-91531 12.000 n2 | 32. 02000 384. 24| 119. 55000 1434. 60| 34. 00000 408. 00
S| DEWALK, CONCRETE, 100 nm | | |
0052 605- 05523 20.000 m | 60. 00000 1200. 00| 60. 00000 1200. 00| 60. 00000 1200. 00
CURB, HMA | | |
0053 610- 05527 334.500 My | 80. 00000 26760. 00| 80. 00000 26760. 00| 86. 00000 28767. 00
HVA FOR APPROACHES | | [
0054 610- 06257 419.600 n2 | 62. 53000 26237. 59| 82. 47000 34604. 41| 57. 00000 23917. 20
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0055 611-06498 3.000 EACH 160. 00000 480. 00| 170. 00000 510. 00| 200. 00000 600. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0056 615-06490 14. 000 EACH 121. 49000 1700. 86| 201. 43000 2820. 02] 110. 00000 1540. 00
R GHT OF WAY MARKER | | |
0057 615- 06505 5.000 EACH 206. 24000 1031. 20| 450. 00000 2250. 00| 450. 00000 2250. 00
MONUMENT, B | | |
0058 616- 02320 1135.000 n2 | 1. 39000 1577. 65| 2. 59000 2939. 65| 2. 00000 2270. 00
GEOTEXTI LES | | |
0059 616- 06405 525.000 My | 32. 19000 16899. 75| 28. 20000 14805. 00| 70. 00000 36750. 00
R PRAP, REVETNMENT | | |
0060 616-51367 120.000 n2 | 46. 26000 5551. 20| 80. 64000 9676. 80| 55. 00000 6600. 00
SLOPEWALL, CONCRETE, 100 mm | | |
0061 616-93772 4.000 EACH 263. 99000 1055. 96| 146. 71000 586. 84| 35. 00000 140. 00
I NSPECTI ON HOLE | | |
0062 621-01004 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0063 621- 02363 738.000 nR2 | 1. 15000 848. 70| 1. 15000 848. 70| 1. 25000 922. 50
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0064 621- 06567 42.000 KL | 1. 00000 42. 00| 1. 00000 42. 00| 1. 00000 42. 00
WATER | [ |
0065 621- 06575 3196. 000 n2 | 4.10000 13103. 60| 4.10000 13103. 60| 5. 00000 15980. 00
SODDI NG, NURSERY | | |
0066 622-52436 4.000 EACH 28. 00000 112. 00| 28. 00000 112. 00| 30. 00000 120. 00
SIGN, DO NOT MOW OR SPRAY | | |
0067 622-91786 94. 000 EACH 12. 00000 1128. 00| 12. 00000 1128. 00| 13. 25000 1245. 50
SEEDLI NG | | |
0068 622-98200 4.000 EACH 28. 00000 112. 00| 28. 00000 112. 00| 30. 00000 120. 00
SI GN, DO NOT DI STURB | |
0069 701-96089 100. 65000 31282. 02| 119. 56000 37159. 25| 115. 00000 35742. 00
|
I

|
310.800 m |
|

6.35 nm 356 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 315 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 117, 766. 37 RQUTE : SR 4
CALL ORDER . 315 CONTRACT ID : B -24582-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 35-1561256
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 702-51005 56.400 n8 | 472. 85000 26668. 74| 424. 55000 23944. 62| 320. 00000 18048. 00
CONCRETE, A, SUBSTRUCTURE | | |
0071 702-51863 122. 000 EACH 2. 34000 285. 48| 9. 40000 1146. 80| 4. 75000 579. 50
FI ELD DRI LLED HOLE | N CONCRETE | | |
0072 703-01540 34.000 EACH 11. 34000 385. 56| 12. 26000 416. 84| 23. 00000 782.00
THREADED TI E BAR ASSEMBLY | | [
0073 703-51030 3750. 000 kg | 0. 99000 3712. 50| 0. 99000 3712. 50| 1. 30000 4875. 00
REI NFORCI NG STEEL | | [
0074 703-51032 5058. 000 kg | 1. 15000 5816. 70| 1. 19000 6019. 02| 1. 50000 7587. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0075 703-90976 9801. 000 kg | 0. 99000 9702. 99| 1. 04000 10193. 04| 1. 30000 12741. 30
REI NFORCI NG STEEL, GRADE 60 | | [
0076 703-96177 7098. 000 kg | 1. 15000 8162. 70| 1. 25000 8872. 50| 1. 50000 10647. 00
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0077 703-97936 36. 000 EACH 11. 33000 407. 88| 13. 96000 502. 56| 26. 00000 936. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0078 704-51002 19.600 nB | 656. 30000 12863. 48| 1026. 97000 20128. 61| 615. 00000 12054. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0079 704-51006 142.000 nB | 481. 24000 68336. 08| 612. 59000 86987. 78| 500. 00000 71000. 00
CONCRETE, C, SUPERSTRUCTURE, MODIFIED | | [
0080 706-05732 8. 000 EACH| 1072. 32000 8578. 56| 1000. 00000 8000. 00| 1200. 00000 9600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0081 706-51020 12.600 nB | 421. 06000 5305. 36| 500. 00000 6300. 00| 590. 00000 7434. 00
CONCRETE, C, RAILING | | |
0082 707-01065 LUWP| 33432. 95000 33432. 95| 35417. 66000 35417. 66| 48000. 00000 48000. 00
POST- TENSI ONING , STR NO 1 | | |
0083 709-51821 LUWP| 1613. 00000 1613. 00| 1150. 00000 1150. 00| 2970. 00000 2970. 00
SURFACE SEAL , STR NO 1 | | |
0084 709-51821 LUWP| 2573. 00000 2573. 00| 1150. 00000 1150. 00| 4200. 00000 4200. 00
SURFACE SEAL , STR NO 2 | | |
0085 710-51870 5.000 n2 | 758. 46000 3792. 30| 198. 17000 990. 85| 200. 00000 1000. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0086 713-51335 LUWP|  104237. 15000 104237. 15| 170937.24000 170937. 24| 150000. 00000 150000. 00
TEMPORARY BRI DGE AND APPROACHES , STR | | |
NO 1 I I I
0087 715-05151 30.000 m | 60. 10000 1803. 00| 68. 08000 2042. 40| 40. 00000 1200. 00
PIPE, TYPE 2, O RCULAR 375 nm | | |
0088 715-05154 20.000 m | 79. 36000 1587. 20| 64. 75000 1295. 00| 80. 00000 1600. 00
PIPE, TYPE 2, O RCULAR 600 nm | | |
0089 715-05171 17.000 m | 66. 88000 1136. 96| 48. 60000 826. 20| 65. 00000 1105. 00
I

PI PE, TYPE 3, C RCULAR 450 nm | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 117, 766. 37 RQUTE : SR 4
CALL ORDER . 315 CONTRACT ID : B -24582-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 35-1561256
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0090 715- 05424 74.000 m | 216. 36000 16010. 64| 129. 17000 9558. 58| 200. 00000 14800. 00
Pl PE, SLOTTED DRAIN, 450 nm, MOD FIED | | |
0091 715- 46005 1.000 EACH 197. 95000 197. 95| 465. 13000 465. 13| 130. 00000 130. 00
PI PE END SECTION, 375 mm | | [
0092 715-46010 2.000 EACH 244, 94000 489. 88| 482. 14000 964. 28| 165. 00000 330. 00
PI PE END SECTION, 450 mm | | [
0093 715- 46020 1.000 EACH 319. 95000 319. 95| 520. 13000 520. 13| 325. 00000 325. 00
PI PE END SECTION, 600 mm | | [
0094 720- 45030 1.000 EACH 764. 85000 764. 85| 821. 13000 821. 13| 1020. 00000 1020. 00
I NLET, E7 | | |
0095 720-45275 1.000 EACH 884. 84000 884. 84| 1136. 13000 1136. 13| 600. 00000 600. 00
PI PE CATCH BASIN, 600 mm | | [
0096 722-51401 5.000 n2 | 271. 99000 1359. 95| 473. 69000 2368. 45| 225. 00000 1125. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0097 722-51842 778.000 n2 | 40. 18000 31260. 04| 66. 35000 51620. 30| 110. 00000 85580. 00
BRI DGE DECK OVERLAY | | [
0098 722-51846 2.000 n8 | 395. 00000 790. 00| 395. 00000 790. 00| 395. 00000 790. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0099 722-51852 38.000 n2 | 90. 19000 3427. 22| 130. 24000 4949. 12| 110. 00000 4180. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0102 801-01851 LUVP| 16400. 00000 16400. 00| 16400. 00000 16400. 00| 20300. 00000 20300. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
, STR NO 2 | | |
0103 801- 04308 3.000 EACH 259. 00000 777. 00| 259. 00000 777. 00| 300. 00000 900. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0104 801- 06207 2174.600 m | 2.90000 6306. 34| 2. 90000 6306. 34| 3. 20000 6958. 72
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0105 801-06218 8.000 m | 19. 30000 154. 40| 19. 30000 154. 40| 22. 00000 176. 00

TEMPORARY TRANSVERSE PAVEMENT MARKI NG, |
REMOVABLE, 600 mm [

I
I
0106 801- 06605 8.000 EACH 85. 00000 680. 00| 85. 00000 680. 00| 100. 00000 800. 00
BARRI CADE, I11A | | |
0107 801- 06606 12.000 EACH 105. 00000 1260. 00| 105. 00000 1260. 00| 115. 00000 1380. 00
BARRI CADE, 111B | | |
0108 801- 06640 39.000 EACH 72. 00000 2808. 00| 72. 00000 2808. 00| 80. 00000 3120. 00
CONSTRUCTI ON SIGN, A | | |
0109 801- 06645 20.000 EACH 30. 00000 600. 00| 30. 00000 600. 00| 35. 00000 700. 00
CONSTRUCTI ON SIGN, B | | |
0110 801-06775 LUMP| 2950. 00000 2950. 00| 2950. 00000 2950. 00| 8500. 00000 8500. 00
I

MAI NTAI NI NG TRAFFIC , STR NO 1 | I
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ENG NEER S ESTI MATE: $ 1, 117, 766. 37 RQUTE : SR 4
CALL ORDER . 315 CONTRACT ID : B -24582-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 35-1561256
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0111 801-06775 LUWP| 400. 00000 400. 00| 400. 00000 400. 00| 6000. 00000 6000. 00
MAI NTAI NI NG TRAFFIC , STR NO 2 | |
0112 802-02489 12.050 m | 32. 10000 386. 81| 32. 10000 386. 81| 30. 00000 361.50
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0113 802- 04893 2.000 EACH 60. 00000 120. 00] 60. 00000 120. 00| 200. 00000 400. 00
REFERENCE PCST | | |
0114 802- 76025 2.470 n2 | 158. 50000 391. 50| 158. 50000 391. 50| 170. 00000 419. 90

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |

0115 808- 06713 1325.000 m | 0. 45000 596. 25| 0. 45000 596. 25| 0. 50000 662. 50
LINE, PAINT, SOLID, WA TE, 100 nm | | |

0116 808- 06714 2255.000 m | 0. 45000 1014. 75| 0. 45000 1014. 75| 0. 50000 1127. 50
LINE, PAINT, SOLID, YELLON 100 mm | | |

0117 808- 06716 585.000 m | 1. 55000 906. 75| 1. 55000 906. 75| 1. 70000 994. 50
LI NE, REMOVE | |

0118 808- 75054 60.000 m | 6. 10000 366. 00| 6. 10000 366. 00| 6. 70000 402. 00
LINE, PREFORMVED PLASTIC, SOLID, YELLOW | | |
100 nm | | |

0119 808- 75245 1015.000 m | 1. 30000 1319. 50]| 1. 30000 1319. 50] 1. 50000 1522. 50
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | |

0120 808- 75297 4.000 m | 15. 00000 60. 00| 15. 00000 60. 00| 16. 00000 64. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | [

0121 808- 75996 25.000 EACH| 5. 65000 141. 25| 23. 47000 586. 75| 10. 00000 250. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0122 808- 75998 25.000 EACH 0. 95000 23. 75| 61. 50000 1537. 50| 44. 00000 1100. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0123 715- 05407 23.000 m | 10. 13000 232. 99 14. 17000 325. 91] 40. 00000 920. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0124 616- 02320 110.000 n2 | 2.39000 262. 90| 6. 23000 685. 30| 2. 50000 275. 00
GEOTEXTI LES | | |

0125 105- 04655 7.000 M5 | 630. 00000 4410. 00| 200. 00000 1400. 00| 250. 00000 1750. 00
FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT | | [

0126 801- 06203 695.000 m | 4.10000 2849. 50| 0. 95000 660. 25| 1. 00000 695. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |

0127 801- 06650 29.000 EACH 61. 50000 1783. 50| 4.10000 118. 90| 5. 00000 145. 00
TEMPORARY RAI SED PAVEMENT MARKER, 2 | | |

0128 601- 94689 2.000 EACH 2350. 00000 4700. 00| 2350. 00000 4700. 00| 2600. 00000 5200. 00

GUARDRAI L END TREATMENT, CS | | |
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ENG NEER S ESTI MATE: $ 1, 117, 766. 37 RQUTE : SR 4
CALL ORDER . 315 CONTRACT ID : B -24582-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 35-1561256
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 879, 000. 00| $ 1,121, 067.90| $ 1, 315,154.58
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 879, 000. 00| $ 1,121, 067.90| $ 1,315, 154. 58
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ENG NEER S ESTI MATE: $ 7,517, 273.19 ROQUTE : US 36
CALL ORDER . 325 CONTRACT ID : B -24693-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 265 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0761014
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1385672 FORCE CONSTRUCTI ON $ 5,152, 822.70 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 6,287,283.99 122. 0163%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 6,653,139.31 129. 1164%
4 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 6,947,374.19 134. 8265%
| (1) 35-1385672 | (2) 35-1128289 | (3) 35-0918397
| FORCE CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC, | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPLACENENT
| |
0001 105- 01925 28.000 MOS | 1404. 50000 39326. 00| 1300. 00000 36400. 00| 2100. 00000 58800. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  56000. 00000 56000. 00|  90800. 00000 90800. 00|  133000. 00000 133000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  257576. 41000 257576.41] 310000. 00000 310000. 00|  332500. 00000 332500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  135789. 00000 135789.00]  62000. 00000 62000. 00|  66500. 00000 66500. 00
CLEARI NG RI GHT OF WAY | |
0005 202-51330 LUMP|  75189. 25000 75189. 25|  74237. 00000 74237.00|  140000. 00000 140000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02020 35813.000 n8 | 11. 19000 400747. 47| 18. 00000 644634. 00| 24. 20000 866674. 60
EXCAVATI ON, UNCLASSI FI ED | |
0007 203-51223 1121.000 n8 | 7. 67000 8598. 07| 5. 00000 5605. 00| 28. 00000 31388. 00
EXCAVATI ON, WATERVAY | |
0008 203- 94803 4500.000 n8 | 8. 32000 37440. 00| 8. 00000 36000. 00| 10. 00000 45000. 00
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | | | |
600 nm | [ |
0009 205- 02224 950.000 m | 5. 00000 4750. 00| 5. 40000 5130. 00| 6. 00000 5700. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0010 205- 02226 10.000 m | 49. 25000 492. 50| 53. 25000 532. 50| 55. 00000 550. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DRAI NAGE BARRI ER AT SWALE | [

0011 205- 02229 400.000 m | 8. 82000 3528. 00| 9. 50000 3800. 00| 10. 00000 4000. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, | | |
STRAW BALE DI TCH CHECK | | |

0012 205- 02231 1482.000 m | 5. 00000 7410. 00| 40. 00000 59280. 00| 50. 00000 74100. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK [ [ |
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ENG NEER S ESTI MATE: $ 7,517, 273.19 ROQUTE : US 36
CALL ORDER . 325 CONTRACT ID : B -24693-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1128289 | (3) 35-0918397
| FORCE CONSTRUCTI N | BEATY CONSTRUCTI ON, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 205- 02232 2498.000 nB8 | 24. 00000 59952. 00| 4. 50000 11241. 00| 10. 00000 24980. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP [ [ [
0014 205- 02237 2.000 EACH 40. 00000 80. 00| 43. 25000 86. 50| 60. 00000 120. 00
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | [
CURB | NLET PROTECTI ON |
200. 00000 8560. 00| 1200. 00000 51360. 00

|
I
0015 206- 51215 42.800 18 | 243. 88000 10438. 06
EXCAVATI ON, X | |
0016 206- 51220 201.300 n8 | 38. 46000 7742. 00| 600. 00000 120780. 00| 465. 00000 93604. 50
EXCAVATI ON, VAET | |
0017 206- 51225 48.900 n8 | 70. 34000 3439. 63| 30. 00000 1467. 00| 25. 00000 1222. 50
EXCAVATI ON, DRY | |
0018 211- 02060 15132.000 n8 | 19. 81000 299764. 92| 20. 50000 310206. 00| 22.00000 332904. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 211- 06467 72.900 n8 | 36. 48000 2659. 39| 35. 00000 2551. 50 28. 00000 2041. 20
AGGREGATE FOR END BENT BACKFI LL | | |
0020 303-52308 6896.000 My | 13. 81000 95233. 76| 12. 20000 84131. 20| 11. 00000 75856. 00
COVPACTED AGGREGATE, O, 53 | | |
0021 304- 04403 31.000 n8 | 161. 22000 4997. 82| 57. 00000 1767. 00| 70. 00000 2170. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | |
0022 305- 05206 1356.000 My | 37. 51000 50863. 56| 41. 00000 55596. 00| 37. 00000 50172. 00
W DENI NG W TH HVA , TEMPORARY | | |
0023 401- 04824 2206.000 My | 32. 30000 71253. 80| 35. 00000 77210. 00| 36. 00000 79416. 00
HVA BASE 25.0 mm SHOULDER | |
0024 401- 04827 9.200 My | 99. 48000 915. 22| 108. 00000 993. 60| 100. 00000 920. 00
HVA | NTERVEDI ATE 19.0 mm SHOULDER | |
0025 401- 05437 7978.000 My | 31. 17000 248674. 26| 34. 00000 271252. 00| 36. 00000 287208. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0026 401- 05455 3831.000 My | 32. 07000 122860. 17| 35. 00000 134085. 00| 39. 00000 149409. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [
0027 401- 05456 1772.000 My | 43. 20000 76550. 40| 47. 00000 83284. 00| 45. 00000 79740. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0028 402- 05470 3079.000 My | 31. 50000 96988. 50| 34. 00000 104686. 00| 34. 00000 104686. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0029 402- 05488 361.000 My | 45. 77000 16522. 97| 50. 00000 18050. 00| 36. 00000 12996. 00
HVA | NTERVEDI ATE C19.0 mm SHOULDER | |
0030 402- 05490 4.200 My | 193. 28000 811. 78 210. 00000 882. 00| 200. 00000 840. 00
HVA SURFACE 9.5 mm SHOULDER | | |
0031 404- 05511 15057.000 n2 | 0. 64000 9636. 48| 0. 70000 10539. 90| 1. 20000 18068. 40
SEAL COAT, 2 | | |
0032 405- 05517 37.800 My | 286. 31000 10822. 52| 310. 00000 11718. 00| 380. 00000 14364. 00

ASPHALT FOR PRI ME COAT | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,517, 273.19 ROQUTE : US 36
CALL ORDER . 325 CONTRACT ID : B -24693-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1128289 | (3) 35-0918397
| FORCE CONSTRUCTI N | BEATY CONSTRUCTI ON, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 406- 05520 23.400 My | 196. 54000 4599. 04| 213. 00000 4984. 20| 200. 00000 4680. 00
ASPHALT FOR TACK CQOAT | |
0034 501- 05090 202.600 n2 | 70. 25000 14232. 65| 61. 00000 12358. 60| 75. 00000 15195. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0035 601- 01522 4.000 EACH 1180. 00000 4720. 00| 2160. 00000 8640. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0036 601-01700 1.000 EACH 1595. 00000 1595. 00| 2600. 00000 2600. 00| 1850. 00000 1850. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0037 601- 94689 3.000 EACH 2140. 00000 6420. 00| 3000. 00000 9000. 00| 2450. 00000 7350. 00
GUARDRAI L END TREATMENT, OS | | [
0038 601-99105 655.320 m | 30. 00000 19659. 60| 62. 00000 40629. 84| 32. 50000 21297. 90
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0039 602- 06646 1085.000 m | 81. 96000 88926. 60| 85. 00000 92225. 00| 75. 00000 81375. 00
TEMPORARY CONCRETE BARR! ER | | [
0040 602-06729 34.000 EACH 7. 00000 238. 00| 10. 00000 340. 00| 8. 00000 272.00
BARRI ER DELI NEATOR | |
0041 605-06145 113.500 m | 39. 00000 4426. 50| 67. 00000 7604. 50| 57. 00000 6469. 50
CURB AND GUTTER, B, CONCRETE | | [
0042 610- 05527 440.000 My | 76. 78000 33783. 20| 83. 00000 36520. 00| 65. 00000 28600. 00
HVA FOR APPROACHES | | [
0043 611-06497 5.000 EACH 114. 00000 570. 00| 245. 00000 1225. 00| 140. 00000 700. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0044 615- 06490 67.000 EACH 97. 00000 6499. 00| 165. 00000 11055. 00| 110. 00000 7370. 00
R GHT OF WAY MARKER | | |
0045 615- 06505 21.000 EACH 455. 00000 9555. 00| 486. 00000 10206. 00| 440. 00000 9240. 00
MONUMENT, B | | |
0046 615-06510 4.000 EACH 210. 00000 840. 00| 475. 00000 1900. 00| 240. 00000 960. 00
MONUMENT, C | | |
0047 616-02320 12483.000 n2 | 2. 05000 25590. 15| 2. 00000 24966. 00| 1. 50000 18724. 50
GEOTEXTI LES | | |
0048 616- 06405 7534.000 My | 16. 13000 121523. 42| 19. 00000 143146. 00| 20. 00000 150680. 00
R PRAP, REVETMENT | | [
0049 621-01004 12. 000 EACH 655. 00000 7860. 00| 710. 00000 8520. 00| 655. 00000 7860. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0050 621-01882 531.000 kg | 9. 92000 5267. 52| 11. 00000 5841. 00| 10. 60000 5628. 60
SEED M XTURE, T, CONVENTIONAL M X | | |
0051 621-06545 6.632 M | 571. 83000 3792. 38| 620. 00000 4111. 84| 610. 00000 4045. 52

FERTI LI ZER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 325 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,517, 273.19 ROQUTE : US 36
CALL ORDER . 325 CONTRACT ID : B -24693-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1128289 | (3) 35-0918397
| FORCE CONSTRUCTI N | BEATY CONSTRUCTI ON, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 621-06548 13.200 kg | 49. 60000 654. 72| 54. 00000 712. 80| 53. 00000 699. 60
SEED M XTURE, CV | | |
0053 621- 06553 1121.000 kg | 7.67000 8598. 07| 8. 30000 9304. 30| 8. 50000 9528. 50
SEED M XTURE, R | | [
0054 621- 06565 53.200 My | 440. 00000 23408. 00| 475. 00000 25270. 00| 470. 00000 25004. 00
MULCHI NG MATERI AL | | [
0055 621- 06567 60.000 kL | 0. 53000 31. 80| 0. 60000 36. 00| 0. 60000 36. 00
WATER | [ |
0056 621-06574 3321.000 n2 | 3. 44000 11424. 24| 5. 00000 16605. 00| 4. 00000 13284. 00
SODDI NG | | |
0057 621-06575 772.500 n2 | 3. 44000 2657. 40| 5. 00000 3862. 50| 4. 00000 3090. 00
SODDI NG, NURSERY | | [
0058 622-52436 2.000 EACH 25. 00000 50. 00| 27. 00000 54. 00| 45, 00000 90. 00
SIGN, DO NOT MOW OR SPRAY | | |
0059 622-91786 85. 000 EACH| 8. 05000 684. 25| 8. 70000 739. 50| 12. 00000 1020. 00
SEEDLI NG | | [
0060 701-04732 75.400 m | 232. 40000 17522. 96| 220. 00000 16588. 00| 190. 00000 14326. 00
PILE STEEL H, HP 360 X 174 | | |
0061 701-91792 8.000 EACH 114. 74000 917. 92| 150. 00000 1200. 00| 200. 00000 1600. 00
PILE TIP, STEEL H | | [
0062 702-51005 200.000 nB8 | 521. 42000 104284. 00| 700. 00000 140000. 00| 800. 00000 160000. 00
CONCRETE, A, SUBSTRUCTURE | | [
0063 702-51015 71.200 n8 | 513. 00000 36525. 60| 700. 00000 49840. 00| 800. 00000 56960. 00
CONCRETE, B, FOOTI NGS | | [
0064 702-51100 175.600 kg | 9. 93000 1743. 71| 4. 30000 755. 08| 8. 00000 1404. 80
DRAI N PI PE, CAST | RON, 150 nm | | [
0065 702-51110 438.300 kg | 6. 31000 2765. 67| 4. 30000 1884. 69| 8. 00000 3506. 40
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0066 703-51030 22289.000 kg | 1.11000 24740. 79| 1. 10000 24517. 90| 1. 05000 23403. 45
REI NFORCI NG STEEL | | |
0067 703-51032 76912. 000 kg | 1. 27000 97678. 24| 1. 25000 96140. 00| 1. 05000 80757. 60
REI NFORCI NG STEEL, EPOXY CQATED | | |
0068 704-51002 367.200 nmB8 | 461. 84000 169587. 65| 500. 00000 183600. 00| 350. 00000 128520. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0069 706-05732 4.000 EACH 446. 71000 1786. 84| 1630. 00000 6520. 00| 2000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0070 706-51020 46.600 nB | 359. 85000 16769. 01| 566. 00000 26375. 60| 625. 00000 29125. 00
CONCRETE, C, RAILING | | |
0071 707- 05995 384.200 m | 577. 68000 221944. 66| 552. 25000 212174. 45| 625. 00000 240125. 00

STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1829 nm X 1524 mm | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 325 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,517, 273.19 ROQUTE : US 36
CALL ORDER . 325 CONTRACT ID : B -24693-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1128289 | (3) 35-0918397
| FORCE CONSTRUCTI N | BEATY CONSTRUCTI ON, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 709-51821 LUWP| 7630. 00000 7630. 00| 8245. 00000 8245. 00| 7550. 00000 7550. 00
SURFACE SEAL | | |
0074 714-26703 70.000 m | 1099. 34000 76953. 80| 1164. 00000 81480. 00| 1200. 00000 84000. 00

CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 mm x 1200 mm | | |
0075 714- 26709 40.000 m | 1344. 62000 53784. 80| 1704. 00000 68160. 00| 1500. 00000 60000. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 mm x 1500 mm | | |

0076 714-93264 4072.000 n2 | 15. 13000 61609. 36| 106. 45000 433464. 40| 132. 00000 537504. 00
WALL PANEL ERECTI ON | | |

0078 715-03149 207.000 m | 26. 81000 5549. 67| 78. 00000 16146. 00| 100. 00000 20700. 00
PI PE, GROUP D, 375 mm | | |

0079 715- 04475 42.000 m | 208. 15000 8742. 30| 311. 00000 13062. 00| 180. 00000 7560. 00
PI PE, GROUP A, 900 mm | |

0080 715- 05048 4534.000 m | 6. 95000 31511. 30| 28. 50000 129219. 00| 10. 00000 45340. 00
PIPE, TYPE 4, CIROULAR 150 nm [ [ |

0081 715- 05053 278.000 m | 29. 50000 8201. 00| 36. 00000 10008. 00| 54. 00000 15012. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0082 715- 05407 44.000 m | 17. 56000 772. 64 8. 75000 385. 00| 16. 00000 704. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0083 715- 05658 37.000 m | 146. 73000 5429. 01] 103. 00000 3811. 00| 140. 00000 5180. 00
PI PE, GROUP D, 600 mm | | |

0084 715- 13015 41.000 m | 106. 06000 4348. 46| 85. 00000 3485. 00| 100. 00000 4100. 00
PI PE, GROUP L, 375mm | |

0085 715- 46005 37.000 EACH 349. 86000 12944, 82| 245. 00000 9065. 00| 325. 00000 12025. 00
PI PE END SECTION, 375 mm | |

0086 715- 46020 4.000 EACH 322. 49000 1289. 96| 425. 00000 1700. 00| 500. 00000 2000. 00
Pl PE END SECTI ON, 600 mm | |

0087 715- 46040 5.000 EACH 487. 96000 2439. 80| 790. 00000 3950. 00| 900. 00000 4500. 00
Pl PE END SECTI ON, 900 mm | |

0088 715- 99371 11.000 m | 93. 79000 1031. 69| 68. 00000 748. 00| 100. 00000 1100. 00
PI PE, GROUP A, 375 mm | | |

0089 718- 06528 39.000 EACH 700. 00000 27300. 00| 228. 00000 8892. 00| 600. 00000 23400. 00
OUTLET PROTECTOR, 1 | | |

0090 718- 06532 1000.000 m | 3. 00000 3000. 00| 3. 25000 3250. 00| 5. 30000 5300. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0091 718-52610 1023.000 n8 | 34. 75000 35549. 25| 40. 00000 40920. 00| 27.00000 27621. 00
AGGREGATE FOR UNDERDRAI NS | | |

0092 720- 45045 1.000 EACH 2720. 09000 2720. 09| 1500. 00000 1500. 00| 1500. 00000 1500. 00
I NLET, J10 | | |

0093 720- 98555 1.000 EACH 3188. 40000 3188. 40| 1420. 00000 1420. 00| 2100. 00000 2100. 00

INLET, C15 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 325 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,517, 273.19 ROQUTE : US 36
CALL ORDER . 325 CONTRACT ID : B -24693-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1128289 | (3) 35-0918397
| FORCE CONSTRUCTI N | BEATY CONSTRUCTI ON, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0094 722-60824 202.000 n2 | 6. 68000 1349. 36| 11. 50000 2323. 00| 9. 00000 1818. 00
SURFACE M LLI NG | | |
0095 724-51925 27.600 m | 350. 02000 9660. 55| 275. 00000 7590. 00| 395. 00000 10902. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0096 731-03914 4051.000 n2 | 53. 77000 217822. 27| 44, 50000 180269. 50| 47. 00000 190397. 00
FACE PANEL, W RE | | [
0097 801-04308 2.000 EACH 695. 00000 1390. 00| 750. 00000 1500. 00| 440. 00000 880. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0098 801- 06605 4.000 EACH 195. 00000 780. 00| 210. 00000 840. 00| 240. 00000 960. 00
BARRI CADE, |11A | | [
0099 801- 06640 17.000 EACH 285. 00000 4845. 00| 308. 00000 5236. 00| 200. 00000 3400. 00
CONSTRUCTI ON SI GN, A | | [
0100 801- 06645 4.000 EACH 50. 00000 200. 00| 54. 00000 216. 00| 50. 00000 200. 00
CONSTRUCTI ON SI G\, B | | |
0101 801-06775 LUWP| 94186. 21000 94186.21] 148760. 00000 148760. 00| 65450. 00000 65450. 00
MAI NTAI NI NG TRAFFI C | | [
0102 801- 75048 8250.000 m | 0. 28000 2310. 00| 0. 30000 2475. 00| 0. 37000 3052. 50
TEMPORARY PAVEMENT MARKI NG WH TE 100mm | | |
0103 801- 75049 8250.000 m | 0. 28000 2310. 00| 0. 30000 2475. 00| 0. 37000 3052. 50
TEMPORARY PAVEMENT MARKI NG YELLOW | | |
100mMm | |
0104 802- 02489 35.900 m | 50. 00000 1795. 00| 44. 00000 1579. 60| 50. 00000 1795. 00
SI GN POST, SQUARE, REI NFORCED ANCHCOR | |
BASE | [ [
0105 802- 76025 2.770 n2 | 370. 00000 1024. 90| 292. 00000 808. 84| 370. 00000 1024. 90

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0106 802- 76035 3.270 2 | 220. 00000 719. 40| 190. 00000 621. 30| 220. 00000 719. 40
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

LI NE, PREFORVED PLASTIC, SOLID, YELLOW |
100 mm |

0107 804- 06725 11.000 EACH 17. 00000 187. 00| 26. 00000 286. 00| 17. 00000 187.00
DELI NEATOR W TH PCST, DI, 75 nm | | |
0108 804- 06770 39.000 EACH 16. 00000 624. 00| 24. 00000 936. 00| 16. 00000 624. 00
DELI NEATOR PCST | |
0109 808- 06701 368.000 m | 0. 77000 283. 36 0. 85000 312. 80| 0. 77000 283. 36
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | [ |
0110 808- 06703 5004.000 m | 0. 77000 3853. 08 0. 85000 4253. 40| 0. 77000 3853. 08
LINE, THERMOPLASTIC, SOLID, WH TE, 100mi | |
0111 808- 75054 226.000 m | 4.50000 1017. 00| 4. 90000 1107. 40| 3. 75000 847. 50
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

05/ 03/
325 -7

DATE :
PAGE :

01

ENG NEER S ESTI MATE: $ 7,517, 273.19 ROQUTE : US 36
CALL ORDER . 325 CONTRACT ID : B -24693-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1128289 | (3) 35-0918397
| FORCE CONSTRUCTI N | BEATY CONSTRUCTI ON, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0112 808- 75245 4800.000 m | 0. 77000 3696. 00| 0. 85000 4080. 00| 0. 77000 3696. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | |
0113 808- 75297 18.800 m | 12. 25000 230. 30| 13. 25000 249. 10| 10. 00000 188. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [
0114 808- 75998 264.000 EACH 21. 95000 5794. 80| 26. 00000 6864. 00| 22.00000 5808. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0115 211- 02050 15353.000 n8 | 19. 69000 302300. 57| 19. 85000 304757. 05| 21. 50000 330089. 50
B BORROW | | |
0116 213-52830 172.100 nB8 | 76. 10000 13096. 81| 110. 00000 18931. 00| 300. 00000 51630. 00
FLOMBLE MORTAR | | [
0117 303-97820 12436.000 My | 15. 81000 196613. 16| 11. 85000 147366. 60| 17. 00000 211412. 00
AGGREGATE, 8 | | |
0118 601-04746 6.000 EACH 7200. 00000 43200. 00| 9500. 00000 57000. 00| 5200. 00000 31200. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0119 701-02938 14.400 m | 1750. 00000 25200. 00| 900. 00000 12960. 00| 400. 00000 5760. 00
CORED HOLE | N ROCK, 610 nm | | [
0120 715-04612 43.000 m | 164. 11000 7056. 73| 331. 00000 14233. 00| 225. 00000 9675. 00
PIPE, GROUP A 1050 nm | | [
0121 715-04612 20.000 m | 305. 42000 6108. 40| 536. 00000 10720. 00| 265. 00000 5300. 00
PIPE, GROUP A 1200 nm | | [
0122 715-05842 4,000 EACH 440. 01000 1760. 04| 1700. 00000 6800. 00| 1200. 00000 4800. 00
CONCRETE ANCHOR, 1050 mm | | [
0123 715- 06004 4,000 EACH 496. 21000 1984. 84| 2560. 00000 10240. 00| 1400. 00000 5600. 00
CONCRETE ANCHOR, 1200 mm | | |
0124 716- 04892 27.000 m | 4317. 08000 116561. 16| 4975. 00000 134325. 00| 4200. 00000 113400. 00
PI PE, JACKED , 1050 nm | | |
0125 716-90322 36.000 m | 4037. 08000 145334. 88| 4825. 00000 173700. 00| 3920. 00000 141120. 00
PI PE, JACKED, 900 nm | | |
0126 716-99464 50.000 m | 5292. 08000 264604. 00| 6100. 00000 305000. 00| 5175. 00000 258750. 00
PI PE, JACKED, 1200 mm | | |
SECTI ON TOTALS | $ 5, 152,822.70] $ 6,287, 283.99| $ 6,653,139.31
______________________________________________________________________ o
CONTRACT TOTALS | $ 5,152,822.70| $ 6,287, 283.99| $ 6,653,139.31




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 7,517, 273.19
CALL CRDER : 325

CONTRACT ID : B -24693-A
LETTI NG DATE : 04/24/01 10:00 AM :

DI STRI CT

SET- AS| DE :

CRAWFCRDSVI LLE DI STRI CT

DATE : 05/03/01
PAGE : 325 -8

RQUTE : US 36
COUNTI ES : PUTNAM

| (4) 35-1917625 [

| M LESTONE CONTRACTCRS, L. P. |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]|
SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-01925 28.000 Mos | 2724. 29000 76280. 12|

FIELD OFFICE, 51.1 n2 | [
0002 105- 06845 LUMP|  95576. 08000 95576. 08|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  314187. 55000 314187. 55|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  69350. 00000 69350. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 51330 LUMP|  75015. 98000 75015. 98|

PRESENT STRUCTURE, REMOVE [ |

0006 203- 02020 35813.000 n8 | 25. 50000 913231. 50|
EXCAVATI ON, UNCLASSI FI ED | |
0007 203- 51223 1121.000 18 | 21. 22000 23787. 62
EXCAVATI ON, WATERVMAY | |
0008 203- 94803 4500.000 n8 | 7. 45000 33525. 00|
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT |, | |
600 nm | |
0009 205- 02224 950.000 m | 5. 26000 4997. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0010 205- 02226 10.000 m | 51. 84000 518. 40|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DRAI NAGE BARRI ER AT SWALE | [
0011 205- 02229 400.000 m | 9. 28000 3712. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK [ |
0012 205- 02231 1482.000 m | 47. 36000 70187. 52|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | [
0013 205- 02232 2498.000 n8 | 9. 90000 24730. 20|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DI TCH SEDI MENT TRAP | [
0014 205- 02237 2.000 EACH 42.11000 84. 22|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | [

0015 206-51215 42.800 n8 | 60. 72000 2598. 82|

EXCAVATI ON, X | |

0016 206- 51220 201.300 n8 | 35. 07000 7059. 59|
I

EXCAVATI ON, VET

UNI T PRI CE

ANOUNT]

UNT PRI CE AMOUNT



GUARDRAI L TERM NAL SYSTEM W BEAM [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 325 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7,517, 273.19 ROQUTE : US 36
CALL ORDER . 325 CONTRACT ID : B -24693-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0017 206-51225 48.900 nB | 19. 91000 973. 60| |
EXCAVATI ON, DRY | | |
0018 211- 02060 15132.000 n8 | 23. 16000 350457. 12| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 211- 06467 72.900 n8 | 47. 26000 3445. 25| |
AGGREGATE FOR END BENT BACKFI LL | | |
0020 303-52308 6896.000 My | 13. 58000 93647. 68| |
COVPACTED AGGREGATE, O 53 | | [
0021 304- 04403 31.000 nB8 | 30. 32000 939. 92| |
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0022 305- 05206 1356.000 My | 54. 63000 74078. 28| |
W DENI NG W TH HVA , TEMPORARY | [ [
0023 401- 04824 2206.000 My | 33. 95000 74893. 70| |
HVA BASE 25.0 nm SHOULDER | [ [
0024 401- 04827 9.200 M | 104. 53000 961. 68| |
HVA | NTERVEDI ATE 19. 0 mm  SHOULDER | | |
0025 401- 05437 7978.000 My | 32. 75000 261279. 50| |
QC/ QA HVA BASE 25.0 mm MAI NLI NE | [ [
0026 401- 05455 3831.000 My | 33. 70000 129104. 70| |
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0027 401- 05456 1772.000 My | 45, 39000 80431. 08| |
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | [
0028 402- 05470 3079.000 My | 33. 11000 101945. 69| |
HVA BASE C25.0 mm MAI NLI NE [ [ [
0029 402- 05488 361.000 My | 48. 10000 17364. 10| |
HVA | NTERVEDI ATE C19. 0 mm  SHOULDER | | |
0030 402- 05490 4.200 My | 203. 08000 852. 94| |
HVA SURFACE 9.5 nm SHOULDER | | |
0031 404-05511 15057.000 n2 | 0. 67000 10088. 19| |
SEAL COAT, 2 | | |
0032 405- 05517 37.800 My | 300. 83000 11371. 37| |
ASPHALT FOR PRI ME COAT | |
0033 406- 05520 23.400 My | 206. 52000 4832. 57| |
ASPHALT FOR TACK COAT | |
0034 501- 05090 202.600 nR2 | 75. 85000 15367. 21| |
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0035 601-01522 4.000 EACH 1315. 75000 5263. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0036 601-01700 1.000 EACH 1947. 31000 1947. 31| |
I I
| |

CURVED, 1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 325 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7,517, 273.19 ROQUTE : US 36
CALL ORDER . 325 CONTRACT ID : B -24693-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0037 601- 94689 3.000 EACH 2578. 87000 7736. 61| |
GUARDRAI L END TREATMENT, OS | | |
0038 601-99105 655.320 m | 34. 21000 22418. 50| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0039 602- 06646 1085.000 m | 48. 98000 53143. 30| |
TEMPORARY CONCRETE BARR! ER | | [
0040 602-06729 34.000 EACH 7.89000 268. 26|
BARRI ER DELI NEATOR | | [
0041 605-06145 113.500 m | 56. 36000 6396. 86| |
CURB AND GUTTER, B, CONCRETE | | [
0042 610- 05527 440.000 My | 80. 67000 35494. 80| |
HVA FOR APPROACHES | [ [
0043 611- 06497 5.000 EACH| 147. 36000 736. 80|
MAI LBOX ASSEMBLY, SINGLE | | |
0044 615- 06490 67.000 EACH 115. 79000 7757. 93|
R GHT OF WAY MARKER | | [
0045 615- 06505 21.000 EACH 463. 14000 9725. 94|
MONUMENT, B | [ |
0046 615-06510 4.000 EACH 252. 63000 1010. 52| |
MONUMENT, C | [ |
0047 616-02320 12483.000 n2 | 1. 57000 19598. 31| |
GEOTEXTI LES | [ [
0048 616- 06405 7534.000 My | 21. 05000 158590. 70| |
R PRAP, REVETMENT | [ [
0049 621-01004 12.000 EACH 689. 45000 8273. 40|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0050 621- 01882 531.000 kg | 10. 44000 5543. 64] |
SEED M XTURE, T, CONVENTIONAL M X | | |
0051 621- 06545 6.632 My | 601. 91000 3991. 87| |
FERTI LI ZER | | [
0052 621-06548 13.200 kg | 52. 21000 689. 17| |
SEED M XTURE, CV | [ |
0053 621- 06553 1121. 000 kg | 8. 06000 9035. 26| |
SEED M XTURE, R | | |
0054 621- 06565 53.200 My | 463. 14000 24639. 05| |
MULCHI NG MATERI AL | | [
0055 621- 06567 60.000 kL | 0. 56000 33. 60|
VWATER | [ |
0056 621-06574 3321.000 n2 | 3. 75000 12453. 75| |
I I

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 325 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7,517, 273.19 ROQUTE : US 36
CALL ORDER . 325 CONTRACT ID : B -24693-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0057 621-06575 772.500 n2 | 3. 75000 2896. 88| |
SODDI NG, NURSERY | | |
0058 622-52436 2.000 EACH 26. 32000 52. 64| |
SIGN, DO NOT MOW OR SPRAY | [ [
0059 622-91786 85. 000 EACH 8. 47000 719. 95|
SEEDLI NG | | [
0060 701- 04732 75.400 m | 161. 42000 12171. 07| [
PILE STEEL H, HP 360 X 174 | | |
0061 701-91792 8.000 EACH 92. 63000 741. 04| |
PILE TIP, STEEL H | [ [
0062 702-51005 200.000 n8 | 575. 49000 115098. 00| |
CONCRETE, A, SUBSTRUCTURE | [ [
0063 702-51015 71.200 n8 | 226. 89000 16154. 57| |
CONCRETE, B, FOOTI NGS | | |
0064 702-51100 175.600 kg | 8. 20000 1439. 92| |
DRAI N PI PE, CAST I RON, 150 mm | | |
0065 702-51110 438.300 kg | 1. 88000 824. 00| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0066 703-51030 22289.000 kg | 1. 05000 23403. 45| |
REI NFORCI NG STEEL | [ [
0067 703-51032 76912. 000 kg | 1. 18000 90756. 16| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0068 704-51002 367.200 nB8 | 436. 68000 160348. 90| |
CONCRETE, C, SUPERSTRUCTURE | [ [
0069 706-05732 4.000 EACH 1398. 99000 5595. 96| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0070 706-51020 46.600 nB | 312. 70000 14571. 82| |
CONCRETE, C, RAILING | | |
0071 707- 05995 384.200 m | 525. 00000 201705. 00| |
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1829 nm X 1524 nm | [ |
0072 709-51821 LUWP| 8031. 34000 8031. 34| |
SURFACE SEAL | [ |
0074 714-26703 70.000 m | 1263. 12000 88418. 40| |
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 1800 nm x 1200 nm | | |
0075 714-26709 40.000 m | 1578. 90000 63156. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2400 mm x 1500 nm | | |
0076 714-93264 4072.000 n2 | 177. 92000 724490. 24| |
I

WALL PANEL ERECTI ON



1A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 325 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7,517, 273.19 ROQUTE : US 36
CALL ORDER . 325 CONTRACT ID : B -24693-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0078 715-03149 207.000 m | 105. 26000 21788. 82| |
PIPE, GROUP D, 375 nm | | |
0079 715- 04475 42.000 m | 189. 47000 7957. 74| |
PIPE, GROUP A 900 nm | [ [
0080 715-05048 4534.000 m | 10. 53000 47743. 02| |
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0081 715-05053 278.000 m | 56. 84000 15801. 52| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0082 715- 05407 44.000 m | 18. 02000 792. 88| |
PI PE, END BENT DRAIN, 150 nm | | [
0083 715- 05658 37.000 m | 147. 36000 5452. 32| |
PI PE, GROUP D, 600 nm | [ [
0084 715-13015 41.000 m | 105. 26000 4315. 66| |
PIPE, GROUP L, 375nm | | |
0085 715- 46005 37.000 EACH 342. 09000 12657. 33| |
PI PE END SECTION, 375 mm | | [
0086 715-46020 4.000 EACH 526. 30000 2105. 20| |
PI PE END SECTION, 600 mm | [ [
0087 715-46040 5.000 EACH 947. 34000 4736. 70| |
PI PE END SECTION, 900 mm | [ [
0088 715-99371 11.000 m | 105. 26000 1157. 86| |
PIPE, GROUP A 375 nm | [ [
0089 718-06528 39.000 EACH 631. 56000 24630. 84| |
OUTLET PROTECTOR, 1 | | [
0090 718- 06532 1000.000 m | 5. 58000 5580. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0091 718-52610 1023.000 nB8 | 28. 42000 29073. 66| |
AGGREGATE FOR UNDERDRAI NS | | |
0092 720- 45045 1.000 EACH 1578. 90000 1578. 90| |
I NLET, J10 | | |
0093 720- 98555 1.000 EACH 2210. 46000 2210. 46| |
I NLET, C15 | [ [
0094 722-60824 202.000 n2 | 12. 96000 2617. 92| |
SURFACE M LLI NG | [ |
0095 724-51925 27.600 m | 295. 91000 8167. 12| |
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0096 731-03914 4051. 000 n2 | 57. 27000 232000. 77| |
FACE PANEL, W RE | | |
0097 801-04308 2.000 EACH 463. 15000 926. 30| |
ROAD CLOSURE Sl GN ASSEMBLY | | |
0098 801- 06605 4.000 EACH 252. 63000 1010. 52| |
|

BARRI CADE,



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 325 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,517, 273.19 ROQUTE : US 36
CALL ORDER . 325 CONTRACT ID : B -24693-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1917625 | |
| M LESTONE CONTRACTCRS, L. P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ ST
0099 801- 06640 17.000 EACH| 178. 94000 3041. 98|
CONSTRUCTI ON SI GN, A | |
0100 801- 06645 4.000 EACH 31. 58000 126. 32|
CONSTRUCTI ON SI GN, B | |
0101 801-06775 LUMP|  330391. 89000 330391. 89|
MAI NTAI NI NG TRAFFI C | |
0102 801- 75048 8250.000 m | 0. 39000 3217. 50|
TEMPORARY PAVEMENT MARKI NG WH TE 100mm | |
0103 801- 75049 8250.000 m | 0. 39000 3217. 50|
TEMPCRARY PAVEMENT MARKI NG YELLOW | |
100mMm | |
0104 802- 02489 35.900 m | 31. 58000 1133. 72|
SI GN POST, SQUARE, REI NFORCED ANCHOR | |
BASE | [
0105 802- 76025 2.770 n2 | 184. 21000 510. 26|

SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2.03 nm THI CKNESS | |
0106 802- 76035 3.270 n2 | 181. 05000 592. 03]
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 nm THI CKNESS | |

TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STOP LINE, 600mm |
0114 808- 75998 264.000 EACH| 26. 32000 6948. 48

0107 804- 06725 11.000 EACH 18. 95000 208. 45|
DELI NEATOR W TH POST, DI, 75 mm | |
0108 804- 06770 39.000 EACH 17. 89000 697. 70|
DELI NEATOR PCST |
0109 808- 06701 368.000 m | 0. 81000 298. 08|
LINE, THERMOPLASTI C, BROKEN, Wl TE, | |
100mMm | |
0110 808- 06703 5004.000 m | 0. 81000 4053. 24
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj |
0111 808- 75054 226.000 m | 3. 95000 892. 70|
LINE, PREFORVED PLASTIC, SOLID, YELLOW | |
100 mm | [
0112 808- 75245 4800.000 m | 0. 81000 3888. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW | |
100mMm |
0113 808- 75297 18.800 m | 10. 53000 197. 96|
I
|

SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0115 211- 02050 15353.000 n8 | 22. 63000 347438. 39|

B BORROW | |



ENG NEER S ESTI MATE: $ 7,517, 273.19

CALL CRDER : 325

LETTI NG DATE : 04/24/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

ID: B -24693-A

DATE : 05/03/01
PAGE : 325 -14

RQUTE : US 36
COUNTI ES : PUTNAM

CRAWFCRDSVI LLE DI STRI CT

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0116 213-52830 172.100
FLOMBLE MORTAR

0117 303-97820 12436. 000
AGGREGATE, 8

0118 601-04746 6. 000
ENERGY ABSCRBI NG TERM NAL, CZ

0119 701-02938 14. 400
CORED HOLE I N ROCK, 610 nm

0120 715-04612 43. 000
PIPE , GROUP A 1050 nm

0121 715-04612 20. 000
PIPE , GROUP A, 1200 nm

0122 715-05842 4. 000
CONCRETE ANCHOR, 1050 nmm

0123 715-06004 4. 000
CONCRETE ANCHOR, 1200 nmm

0124 716-04892 27.000
PI PE, JACKED , 1050 nm

0125 716-90322 36. 000
PI PE, JACKED, 900 mm

0126 716-99464 50. 000

PI PE, JACKED, 1200 mm
SECTI ON TOTALS

CONTRACT TOTALS

UNI T PRI CE
©311.92000 53681. 43|
17. 89000 222480. 04||
6735. 57000 40413. 42I
934. 32000 13454, 21|I
236. 84000 10184. 12|I
278. 94000 5578. 80|I
1263. 12000 5052. 48{
1473. 64000 5894. 56I
4902. 49000 132367. 23I
4667. 96000 168046. 56I
5577. 23000 278861. 5o||
$ 6,947, 374. 19||

(4) 35-1917625 |
M LESTONE CONTRACTCRS, L.P. |

$ 6,947, 374.

I
ANOUNT]|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 329 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 510. 16 RQUTE : SR 57
CALL ORDER . 329 CONTRACT ID : B -25111-B COUNTI ES : DAVI ESS
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 0312026
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1878024 RAGLE, | NC. $ 469, 462.02 100. 0000%
2 35-2072438 TD & O LLC $  470,710.41 100. 2659%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  498,593.83 106. 2053%
4  35-1801998 CLR INC. $  515,301.66 109. 7642%
5  35-1009310 DEI G BROTHERS LUVBER & CONSTR $  519,881.57 110. 7398%
| (1) 35-1878024 | (2) 35-2072438 | (3) 35-2040801
| RAGLE, INC. | TD & O LLC | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 9.000 MDS | 900. 00000 8100. 00| 1150. 00000 10350. 00| 1200. 00000 10800. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 3500. 00000 3500. 00| 6000. 00000 6000. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  23400. 00000 23400.00|  21141.00000 21141.00|  24000. 00000 24000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 382.000 n2 | 16. 00000 6112. 00| 50. 00000 19100. 00| 20. 00000 7640. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 224.000 m | 7.00000 1568. 00| 7. 15000 1601. 60| 14. 00000 3136. 00
GUARDRAI L, REMOVE | | |
0006 202-51328 LUMP|  64800. 00000 64800. 00|  42500. 00000 42500.00|  83000. 00000 83000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 307.000 n2 | 9. 50000 2916. 50| 6. 25000 1918. 75| 6. 50000 1995. 50
SURFACE M LLING ASPHALT | | |
0008 303- 52308 428.000 My | 18. 00000 7704. 00| 22. 50000 9630. 00| 22. 00000 9416. 00
COVPACTED AGGREGATE, O, 53 | | |
0009 402- 05481 54.500 My | 105. 00000 5722. 50| 156. 56000 8532. 52| 134. 00000 7303. 00
HVA BASE 25.0 mm SHOULDER | |
0010 405- 05517 0.500 My | 900. 00000 450. 00| 1100. 00000 550. 00| 925. 00000 462. 50
ASPHALT FOR PRI ME COAT | |
0011 406- 05521 701.000 n2 | 1. 10000 771. 10| 1. 38000 967. 38 1. 25000 876. 25
ASPHALT FOR TACK COAT | | |
0012 601- 01522 4.000 EACH 1250. 00000 5000. 00| 1320. 00000 5280. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0013 601- 04746 1.000 EACH 8500. 00000 8500. 00| 5280. 00000 5280. 00| 8500. 00000 8500. 00

ENERGY ABSORBI NG TERM NAL, CZ | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 329 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 510. 16 RQUTE : SR 57
CALL ORDER . 329 CONTRACT ID : B -25111-B COUNTI ES : DAVI ESS
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-2072438 | (3) 35-2040801
| RAGLE, | NC. | TD & O LLC | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 601- 94689 3.000 EACH 2325. 00000 6975. 00| 2843. 50000 8530. 50| 2325. 00000 6975. 00
GUARDRAI L END TREATMENT, OS | | |
0015 601-99105 251.450 m | 31. 50000 7920. 68| 55. 00000 13829. 75| 31. 50000 7920. 68
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0016 602- 06639 192.150 m | 110. 00000 21136. 50| 115. 00000 22097. 25| 80. 00000 15372. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0017 602- 06646 39.650 m | 105. 00000 4163. 25| 105. 00000 4163. 25| 70. 00000 2775. 50
TEMPORARY CONCRETE BARR! ER | | [
0018 602-06729 18.000 EACH 5. 00000 90. 00| 8. 80000 158. 40| 7. 00000 126. 00
BARRI ER DELI NEATOR | |
0019 610- 05527 551.300 My | 65. 00000 35834. 50| 94. 96000 52351. 45| 78. 00000 43001. 40
HVA FOR APPROACHES | |
0020 610- 06257 172.000 n2 | 52. 00000 8944. 00| 65. 00000 11180. 00| 80. 00000 13760. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0021 616-02320 22.000 n2 | 2. 00000 44. 00| 4. 00000 88. 00| 10. 00000 220. 00
GEOTEXTI LES | | |
0022 616- 06405 6.700 My | 28. 00000 187. 60| 50. 00000 335. 00| 75. 00000 502. 50
Rl PRAP, REVETNMENT | | |
0023 702-51005 32.300 nmB8 | 1470. 00000 47481. 00| 1200. 00000 38760. 00| 1850. 00000 59755. 00
CONCRETE, A, SUBSTRUCTURE | | |
0024 702-51110 174.000 kg | 10. 00000 1740. 00| 6. 00000 1044. 00| 8. 00000 1392. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0025 702-93722 149.500 nB | 500. 00000 74750. 00| 400. 00000 59800. 00| 450. 00000 67275. 00
CONCRETE, C | | |
0026 703-51030 2132.000 kg | 1. 20000 2558. 40| 1. 25000 2665. 00| 1. 30000 2771. 60
REI NFORCI NG STEEL | |
0027 703-96177 20458.000 kg | 1. 40000 28641. 20| 1. 50000 30687. 00| 1. 50000 30687. 00
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0028 703-97936 294.000 EACH 9. 00000 2646. 00| 12. 00000 3528. 00| 8. 00000 2352. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0029 706-05732 4.000 EACH 900. 00000 3600. 00| 1100. 00000 4400. 00| 2000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0030 706-51025 100.400 m | 90. 00000 9036. 00| 110. 00000 11044. 00| 160. 00000 16064. 00
CONCRETE, C, RAILING | | |
0031 708-51813 2.000 n2 | 1100. 00000 2200. 00| 1275. 00000 2550. 00| 1250. 00000 2500. 00
PNEUVATI CALLY PLACED MORTAR | | |
0032 708-51814 2.000 n2 | 100. 00000 200. 00| 75. 00000 150. 00| 30. 00000 60. 00
VELDED STEEL W RE FABRI C | | |
0033 709-51821 LUWP| 4800. 00000 4800. 00| 5000. 00000 5000. 00| 4110. 00000 4110. 00

SURFACE SEAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 329 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 499, 510. 16 RQUTE : SR 57
CALL ORDER . 329 CONTRACT ID : B -25111-B COUNTI ES : DAVI ESS
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-2072438 | (3) 35-2040801
| RAGLE, | NC. | TD & O LLC | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 713-51820 LUVP| 20000. 00000 20000. 00| 18500. 00000 18500. 00| 8000. 00000 8000. 00
TEMPORARY SUPPORT | | |
0035 715-91361 1.100 m | 100. 00000 110. 00| 100. 00000 110. 00| 500. 00000 550. 00
PIPE, PVC, 150 nm | | [
0036 801-01428 7.400 m | 21. 10000 156. 14| 21. 45000 158. 73| 19. 00000 140. 60
TEMPORARY TRANSVERSE MARKINGS, |, STOP | | |
LINE, 600 nm | | |
0037 801-01851 LUWP| 32000. 00000 32000. 00| 22000. 00000 22000. 00| 18000. 00000 18000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0038 801- 06203 441.000 m | 1. 20000 529. 20| 1. 01000 445, 41| 1. 15000 507. 15
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0039 801- 06207 1371.000 m | 3. 05000 4181. 55| 3. 25000 4455, 75| 2. 95000 4044. 45
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | |
0040 801- 06606 2.000 EACH 125. 00000 250. 00| 220. 00000 440. 00| 150. 00000 300. 00
BARRI CADE, 111B | | [
0041 801-06640 27.000 EACH 79. 00000 2133. 00| 115. 50000 3118. 50| 110. 00000 2970. 00
CONSTRUCTI ON SI GN, A | | [
0042 801- 06645 1.000 EACH 45, 00000 45. 00| 44. 00000 44. 00| 50. 00000 50. 00
CONSTRUCTI ON SI G\, B | | [
0043 801- 06775 LUWP| 5500. 00000 5500. 00| 12500. 00000 12500. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | [
0044 808-06712 80.000 m | 0. 70000 56. 00| 1. 01000 80. 80| 1. 60000 128. 00
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0045 808-06713 641.000 m | 0. 70000 448. 70| 1. 01000 647. 41| 1. 60000 1025. 60
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0046 808-06714 321.000 m | 0. 70000 224. 70| 1. 01000 324. 21| 1. 60000 513. 60
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0047 808-06716 677.000 m | 1. 50000 1015. 50| 2. 25000 1523. 25| 1. 50000 1015. 50
LI NE, REMOVE | | [
0048 808- 75996 11. 000 EACH 10. 00000 110. 00| 11. 00000 121. 00| 15. 00000 165. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0049 808- 75998 11. 000 EACH 110. 00000 1210. 00| 93. 50000 1028. 50| 85. 00000 935. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 469, 462. 02| $ 470, 710. 41| $ 498, 593. 83
______________________________________________________________________ e
CONTRACT TOTALS | $ 469, 462. 02| $ 470, 710. 41| $ 498, 593. 83




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 329 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 510. 16 RQUTE : SR 57
CALL ORDER . 329 CONTRACT ID : B -25111-B COUNTI ES : DAVI ESS
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1801998 (5) 35-1009310

REI NFORCED CONCRETE BRI DGE APPROACH, |
250 nm |

I I
|CLR INC. | DEl G BROTHERS LUVBER & CONST]
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 06790 9.000 M5 | 1975. 00000 17775. 00| 1945. 00000 17505. 00|
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 2900. 00000 2900.00]  20000. 00000 20000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  25750. 00000 25750.00|  25000. 00000 25000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 382.000 n2 | 85. 00000 32470. 00| 18. 50000 7067. 00|
PAVEMENT, REMOVE | | |
0005 202- 02241 224.000 m | 15. 50000 3472. 00| 17. 00000 3808. 00|
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  69000. 00000 69000. 00|  71150. 00000 71150. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 307.000 n2 | 4. 90000 1504. 30| 8. 00000 2456. 00|
SURFACE M LLING ASPHALT | | |
0008 303- 52308 428.000 My | 28. 00000 11984. 00| 19. 40000 8303. 20|
COVPACTED AGGREGATE, O, 53 | | |
0009 402- 05481 54.500 My | 150. 00000 8175. 00| 87. 00000 4741. 50
HVA BASE 25.0 mm SHOULDER | | |
0010 405- 05517 0.500 My | 1400. 00000 700. 00| 1000. 00000 500. 00|
ASPHALT FOR PRI ME COAT | | |
0011 406- 05521 701.000 n2 | 1. 39000 974. 39| 2.00000 1402. 00|
ASPHALT FOR TACK COAT | | |
0012 601- 01522 4.000 EACH 1385. 00000 5540. 00| 1310. 00000 5240. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0013 601- 04746 1.000 EACH 8875. 00000 8875. 00| 6100. 00000 6100. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0014 601- 94689 3.000 EACH 3200. 00000 9600. 00| 3350. 00000 10050. 00|
GUARDRAI L END TREATMENT, CS | | |
0015 601- 99105 251.450 m | 39. 00000 9806. 55| 39. 00000 9806. 55|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0016 602- 06639 192.150 m | 60. 00000 11529. 00| 107. 00000 20560. 05|
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0017 602- 06646 39.650 m | 48. 00000 1903. 20| 102. 00000 4044. 30|
TEMPORARY CONCRETE BARRI ER | | |
0018 602- 06729 18.000 EACH| 13. 00000 234. 00| 8. 00000 144. 00|
BARRI ER DELI NEATCR | | |
0019 610- 05527 551.300 My | 78. 00000 43001. 40| 85. 00000 46860. 50|
HVA FOR APPROACHES | |
0020 610- 06257 172.000 n2 | 85. 00000 14620. 00| 65. 00000 11180. 00|
| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 329 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 510. 16 RQUTE : SR 57
CALL ORDER . 329 CONTRACT ID : B -25111-B COUNTI ES : DAVI ESS
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1801998 (5) 35-1009310

I
DEI G BROTHERS LUVBER & CONST|

I
|CLR INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 616- 02320 22.000 n2 | 23. 00000 506. 00| 3. 00000 66. 00|
GEOTEXTI LES | | |
0022 616- 06405 6.700 My | 95. 00000 636. 50| 48. 00000 321. 60|
Rl PRAP, REVETMENT | | |
0023 702- 51005 32.300 n8 | 1959. 00000 63275. 70| 621. 00000 20058. 30|
CONCRETE, A, SUBSTRUCTURE | | [
0024 702-51110 174.000 kg | 9. 00000 1566. 00| 7. 60000 1322. 40|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0025 702- 93722 149.500 n8 | 400. 00000 59800. 00| 598. 00000 89401. 00|
CONCRETE, C | | |
0026 703-51030 2132.000 kg | 1. 70000 3624. 40| 1. 40000 2984. 80|
REI NFORCI NG STEEL | | |
0027 703-96177 20458.000 kg | 1. 75000 35801. 50| 1. 64000 33551. 12|
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 [ I I
0028 703- 97936 294.000 EACH| 9. 00000 2646. 00| 13. 00000 3822. 00|
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0029 706- 05732 4.000 EACH 900. 00000 3600. 00| 1245. 00000 4980. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | [
0030 706-51025 100.400 m | 95. 00000 9538. 00| 147. 00000 14758. 80|
CONCRETE, C, RAILING | | |
0031 708-51813 2.000 2 | 2500. 00000 5000. 00| 1480. 00000 2960. 00|
PNEUVATI CALLY PLACED MORTAR | | |
0032 708-51814 2.000 2 | 140. 00000 280. 00| 45. 00000 90. 00|
WELDED STEEL W RE FABRI C [ | |
0033 709- 51821 LUVP] 5000. 00000 5000. 00| 5100. 00000 5100. 00|
SURFACE SEAL | | |
0034 713-51820 LUMP| 6500. 00000 6500. 00|  12800. 00000 12800. 00|
TEMPORARY SUPPORT | | |
0035 715- 91361 1.100 m | 620. 00000 682. 00| 44. 00000 48. 40
PIPE, PVC, 150 mm | | |
0036 801-01428 7.400 m | 22. 20000 164. 28| 21. 00000 155. 40|
TEMPORARY TRANSVERSE MARKI NGS, |, STCP | | |
LINE, 600 mm | | |
0037 801- 01851 LUMP|  19500. 00000 19500. 00|  21800. 00000 21800. 00|
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0038 801- 06203 441.000 m | 1. 33000 586. 53| 2.10000 926. 10|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0039 801- 06207 1371.000 m | 3. 90000 5346. 90| 3. 15000 4318. 65

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 329 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 499, 510. 16 RQUTE : SR 57
CALL ORDER . 329 CONTRACT ID : B -25111-B COUNTI ES : DAVI ESS
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1801998 (5) 35-1009310

I
DEI G BROTHERS LUVBER & CONST|

I
|CLR INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 801- 06606 2.000 EACH 180. 00000 360. 00| 140. 00000 280. 00|
BARRI CADE, 111B | | |
0041 801- 06640 27.000 EACH 90. 00000 2430. 00| 95. 00000 2565. 00|
CONSTRUCTI ON SIGN, A | | |
0042 801- 06645 1.000 EACH 76. 00000 76. 00| 60. 00000 60. 00|
CONSTRUCTI ON SIGN, B | | |
0043 801- 06775 LUMP| 5000. 00000 5000.00]  18000. 00000 18000. 00|
MAI NTAI NI NG TRAFFI C | | |
0044 808- 06712 80.000 m | 1. 00000 80. 00| 0. 80000 64. 00|
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0045 808- 06713 641.000 m | 0. 78000 499. 98| 0. 80000 512. 80|
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0046 808- 06714 321.000 m | 1. 01000 324. 21| 0. 80000 256. 80|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0047 808- 06716 677.000 m | 1. 66000 1123. 82| 1. 90000 1286. 30|
LI NE, REMOVE | | |
0048 808- 75996 11.000 EACH 20. 00000 220. 00| 14. 00000 154. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | [ |
0049 808- 75998 11.000 EACH 120. 00000 1320. 00| 120. 00000 1320. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 515, 301. 66| $  519,881.57
------------------------------------------ o m o m et o e e et o e e e e m e e e o m e et e e e e e e e e e e o e meeaoao-n

CONTRACT TOTALS | $ 515, 301. 66| $ 519, 881. 57|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 335 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 321, 526. 25 RQUTE : SR 62
CALL ORDER . 335 CONTRACT ID : B -25325-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 09/22/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 4939001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  225,944.00 100. 0000%

2 35-2040801 GOHVANN ASPHALT & OONSTRUCTI ON, | NC. $ 294, 482.95 130. 3344%

3 35-1385672 FORCE CONSTRUCTI ON $  296,571.96 131. 2590%

4 35-1619477 BROM, L.L. CONSTR CO, INC $  328,676.63 145. 4681%

5  35-1618530 AMER CAN CONTRACTI NG & SERVI CES, | NC. $  373,162.90 165. 1572%

| (1) 35-1364963 | (2) 35-2040801 (3) 35-1385672

I
| ERBER & M LLI GAN CONSTR.  CO. | GOHVANN ASPHALT & CONSTR., || FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 6.000 M5 | 900. 00000 5400. 00| 1250. 00000 7500. 00| 1343. 00000 8058. 00
FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 2000. 00000 2000. 00| 3000. 00000 3000. 00| 2800. 00000 2800. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  11000. 00000 11000. 00|  14000. 00000 14000. 00|  18500. 00000 18500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02241 40.000 m | 10. 00000 400. 00| 20. 00000 800. 00| 26. 00000 1040. 00
GUARDRAI L, REMOVE | | |

0005 202-51133 92.000 m | 10. 00000 920. 00| 28. 00000 2576. 00| 12. 00000 1104. 00
RAILING REMOVE | | |

0006 202-51328 LUMP|  24000. 00000 24000. 00|  25000. 00000 25000. 00|  16890. 00000 16890. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0007 202- 60820 290.000 n2 | 7.00000 2030. 00| 6. 00000 1740. 00| 2. 35000 681. 50
SURFACE M LLING ASPHALT | | |

0008 203- 02000 10.000 n8 | 7. 50000 75. 00| 45. 00000 450. 00| 56. 00000 560. 00
EXCAVATI ON,  COVMON | | |

0009 203- 02070 20.000 n8 | 7. 50000 150. 00| 60. 00000 1200. 00| 84. 00000 1680. 00
BORROW | |

0010 406- 05521 387.000 n2 | 1. 00000 387. 00| 0. 95000 367. 65 0. 12000 46. 44
ASPHALT FOR TACK COAT | | |

0011 601- 01625 1.000 EACH 1850. 00000 1850. 00| 1295. 00000 1295. 00| 2016. 00000 2016. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ | |

0012 601- 02800 4.000 EACH 1250. 00000 5000. 00| 960. 00000 3840. 00| 1344. 00000 5376. 00
GUARDRAI L TRANSI TI ON, TGT | | |

0013 601- 04746 4.000 EACH 4250. 00000 17000. 00| 6100. 00000 24400. 00| 9072. 00000 36288. 00

ENERGY ABSCRBI NG TERM NAL, CZ [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 335 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 321, 526. 25 RQUTE : SR 62
CALL ORDER . 335 CONTRACT ID : B -25325-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-2040801 | (3) 35-1385672

| ERBER & M LLI GAN CONSTR.  CO. | GOHVANN ASPHALT & CONSTR., || FORCE CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0014 601- 06037 1.000 EACH 850. 00000 850. 00| 675. 00000 675. 00| 896. 00000 896. 00
GUARDRAI L END TREATMENT, | | | |

0015 601- 94689 3.000 EACH 2500. 00000 7500. 00| 2150. 00000 6450. 00| 2688. 00000 8064. 00
GUARDRAI L END TREATMENT, CS | | |

0016 601-99105 105.000 m | 62. 50000 6562. 50| 41. 00000 4305. 00| 67. 00000 7035. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0017 602- 06639 220.000 m | 45. 00000 9900. 00| 90. 00000 19800. 00| 80. 00000 17600. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0018 605- 06120 8.000 m | 33. 00000 264. 00| 140. 00000 1120. 00| 70. 00000 560. 00
CURB, CONCRETE | |

0019 610- 05527 298.000 My | 78. 00000 23244. 00| 55. 65000 16583. 70| 82. 00000 24436. 00
HVA FOR APPROACHES | |

0020 616- 02320 108.000 n2 | 3.00000 324. 00| 3. 50000 378. 00| 2.24000 241. 92
GEOTEXTI LES | | |

0021 616- 06405 32.000 My | 24. 00000 768. 00| 50. 00000 1600. 00| 28. 00000 896. 00
Rl PRAP, REVETMENT | | |

0022 621- 01004 1.000 EACH 200. 00000 200. 00| 660. 00000 660. 00| 660. 00000 660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0023 621- 06559 500.000 n2 | 1. 00000 500. 00| 1. 70000 850. 00| 1. 75000 875. 00
MULCHED SEEDI NG, R | | |

0024 621- 06574 60.000 n2 | 6. 50000 390. 00| 5. 80000 348. 00| 6. 20000 372. 00
SODDI NG | | |

0025 703- 51032 3246.000 kg | 1. 50000 4869. 00| 2.00000 6492. 00| 1. 30000 4219. 80
REI NFORCI NG STEEL, EPOXY COATED | | |

0026 704- 51002 19.200 n8 | 450. 00000 8640. 00| 1070. 00000 20544. 00| 616. 00000 11827. 20
CONCRETE, C, SUPERSTRUCTURE | | |

0027 706- 06347 92.000 m | 320. 00000 29440. 00| 299. 00000 27508. 00| 343. 00000 31556. 00
RAILING CF-1 | | |

0028 709- 51821 LUMP| 1000. 00000 1000. 00| 945. 00000 945. 00| 1523. 00000 1523. 00
SURFACE SEAL | | |

0029 715- 05597 2.000 m | 150. 00000 300. 00| 300. 00000 600. 00| 112. 00000 224.00
Pl PE EXTENSI ON, CI ROULAR, 600 nm | | |

0030 715- 46020 1.000 EACH 350. 00000 350. 00| 600. 00000 600. 00| 280. 00000 280. 00
Pl PE END SECTION, 600 mm | | |

0031 722-51842 382.000 n2 | 47. 50000 18145. 00| 75. 00000 28650. 00| 72. 80000 27809. 60
BRI DGE DECK OVERLAY | | |

0032 722-51846 7.600 n8 | 395. 00000 3002. 00| 395. 00000 3002. 00| 395. 00000 3002. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |

0033 722-51852 130.000 n2 | 75. 00000 9750. 00| 100. 00000 13000. 00| 72. 80000 9464. 00

BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 335 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 321, 526. 25 RQUTE : SR 62
CALL ORDER . 335 CONTRACT ID : B -25325-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-2040801 | (3) 35-1385672

| ERBER & M LLI GAN CONSTR.  CO. | GOHVANN ASPHALT & CONSTR., || FORCE CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0034 722- 60824 345.000 n2 | 6. 50000 2242. 50| 6. 00000 2070. 00| 2. 40000 828. 00
SURFACE M LLI NG | | |

0035 729-51875 1.000 n2 | 400. 00000 400. 00| 900. 00000 900. 00| 280. 00000 280. 00
CONCRETE, A, PATCHI NG | | [

0036 801-01851 LUMP|  12000. 00000 12000. 00|  30500. 00000 30500.00]  32816. 00000 32816. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | [

0037 801- 04308 2.000 EACH 200. 00000 400. 00| 160. 00000 320. 00| 224. 00000 448. 00
ROAD CLOSURE S| GN ASSEMBLY | | [

0038 801- 06203 848.000 m | 1. 50000 1272. 00| 0. 33000 279. 84| 1. 40000 1187. 20
TEMPORARY PAVEMENT MARKI NG 100 mm | | [

0039 801- 06207 219.000 m | 3.00000 657. 00| 3.28000 718. 32| 3. 65000 799. 35
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | | |

0040 801- 06605 2.000 EACH 100. 00000 200. 00| 70. 00000 140. 00| 95. 00000 190. 00
BARRI CADE, |11A | | |

0041 801- 06640 28.000 EACH| 80. 00000 2240. 00| 60. 00000 1680. 00| 72. 80000 2038. 40
CONSTRUCTI ON SI GN, A | | [

0042 801- 06645 12.000 EACH 35. 00000 420. 00| 30. 00000 360. 00| 39. 20000 470. 40
CONSTRUCTI ON SI GN, B | | |

0043 801- 06775 LUMP| 4500. 00000 4500.00]  12000. 00000 12000. 00| 5500. 00000 5500. 00
MAI NTAI NI NG TRAFFI C | | |

0044 801- 97643 259.000 m | 12. 00000 3108. 00| 16. 00000 4144. 00| 13. 45000 3483. 55
TEMPORARY BUZZ STRI PS | | |

0045 808- 06713 498.000 m | 1. 00000 498. 00| 0. 26000 129. 48| 0. 90000 448. 20
LI NE, PAINT, SOLID, WA TE, 100 mm | | [

0046 808- 06714 546.000 m | 1. 00000 546. 00| 0. 26000 141. 96| 0. 90000 491. 40
LI NE, PAINT, SOLID, YELLOW 100 mm | | [

0047 808- 06716 500.000 m | 2. 50000 1250. 00| 1. 64000 820. 00| 2. 02000 1010. 00
LI NE, REMOVE | | |

SECTI ON TOTALS | $ 225, 944. 00| $ 294, 482. 95| $ 296, 571. 96
------------------------------------------ e e T T T T

CONTRACT TOTALS | $ 225, 944. 00| $ 294, 482. 95| $ 296, 571. 96




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 335 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 321, 526. 25 RQUTE : SR 62
CALL ORDER . 335 CONTRACT ID : B -25325-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-1618530 [
| BROAW, L.L. CONSTR CO, |NC AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 6.000 MOS | 1275. 00000 7650. 00| 1500. 00000 9000. 00|
FI ELD OFFI CE, 27.9 n2 | [ |
0002 105- 06845 LUWP| 4800. 00000 4800. 00| 2000. 00000 2000. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 15940. 00000 15940. 00| 18500. 00000 18500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 40.000 m | 26. 00000 1040. 00| 12. 50000 500. 00|
GUARDRAI L, REMOVE | | [
0005 202-51133 92.000 m | 26. 00000 2392. 00| 25. 00000 2300. 00|
RAI LING REMOVE | | [
0006 202-51328 LUWP| 39650. 00000 39650. 00| 36000. 00000 36000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 290.000 n2 | 7.50000 2175. 00| 10. 00000 2900. 00|
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 10.000 n8 | 18. 95000 189. 50| 50. 00000 500. 00|
EXCAVATI ON, COVVON | | [
0009 203- 02070 20.000 n8 | 21. 60000 432. 00| 50. 00000 1000. 00|
BORROW | | |
0010 406- 05521 387.000 n2 | 0. 59000 228. 33| 1. 00000 387. 00|
ASPHALT FOR TACK COAT | | |
0011 601-01625 1.000 EACH 2750. 00000 2750. 00| 2000. 00000 2000. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0012 601- 02800 4.000 EACH 1402. 00000 5608. 00| 1250. 00000 5000. 00|
GUARDRAI L TRANSI TI ON, TGT | | [
0013 601- 04746 4,000 EACH 6900. 00000 27600. 00| 8000. 00000 32000. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0014 601- 06037 1.000 EACH 990. 00000 990. 00| 850. 00000 850. 00|
GUARDRAI L END TREATMENT, | | | [
0015 601- 94689 3.000 EACH 3300. 00000 9900. 00| 2600. 00000 7800. 00|
GUARDRAI L END TREATMENT, OS | | [
0016 601-99105 105.000 m | 77.00000 8085. 00| 63. 00000 6615. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0017 602- 06639 220.000 m | 91. 40000 20108. 00| 100. 00000 22000. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0018 605-06120 8.000 m | 146. 25000 1170. 00| 200. 00000 1600. 00|
CURB, CONCRETE | | [
0019 610- 05527 298.000 My | 85. 85000 25583. 30| 58. 00000 17284. 00|
I

HVA FCR APPROACHES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 335 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 321, 526. 25 RQUTE : SR 62
CALL ORDER . 335 CONTRACT ID : B -25325-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-1618530

I

| BROM, L.L. CONSTR CO, | NG AVER CAN CONTRACTI NG & SERM |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 616- 02320 108.000 n2 | 3. 28000 354. 24 8. 00000 864. 00|
GEOTEXTI LES | | |
0021 616- 06405 32.000 My | 23. 14000 740. 48| 90. 00000 2880. 00|
Rl PRAP, REVETMENT | | |
0022 621-01004 1.000 EACH 690. 00000 690. 00| 700. 00000 700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621- 06559 500.000 n2 | 1. 90000 950. 00| 1. 80000 900. 00|
MULCHED SEEDI NG, R | | |
0024 621- 06574 60.000 n2 | 6. 20000 372. 00| 6. 00000 360. 00|
SCODDI NG | | |
0025 703- 51032 3246.000 kg | 1. 55000 5031. 30| 2.00000 6492. 00|
REI NFORCI NG STEEL, EPOXY COATED | | |
0026 704-51002 19.200 n8 | 898. 43000 17249. 85| 1300. 00000 24960. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0027 706- 06347 92.000 m | 376. 00000 34592. 00| 400. 00000 36800. 00|
RAILING CF-1 | | |
0028 709- 51821 LUMP| 1250. 00000 1250. 00| 1500. 00000 1500. 00|
SURFACE SEAL | | |
0029 715- 05597 2.000 m | 110. 50000 221. 00| 300. 00000 600. 00|
Pl PE EXTENSI ON, CI RCULAR, 600 nm | | |
0030 715- 46020 1.000 EACH 325. 00000 325. 00| 600. 00000 600. 00|
Pl PE END SECTION, 600 mm | | |
0031 722-51842 382.000 n2 | 53. 71000 20517. 22| 100. 00000 38200. 00|
BRI DGE DECK OVERLAY | | |
0032 722-51846 7.600 18 | 395. 00000 3002. 00| 395. 00000 3002. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0033 722- 51852 130.000 n2 | 81. 60000 10608. 00| 80. 00000 10400. 00|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0034 722- 60824 345.000 n2 | 7. 25000 2501. 25| 10. 00000 3450. 00|
SURFACE M LLI NG | | |
0035 729- 51875 1.000 n2 | 925. 00000 925. 00| 2500. 00000 2500. 00|
CONCRETE, A, PATCHI NG | | |
0036 801- 01851 LUMP|  34300. 00000 34300.00]  35000. 00000 35000. 00|
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0037 801- 04308 2.000 EACH 176. 00000 352. 00| 200. 00000 400. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0038 801- 06203 848.000 m | 0. 38000 322.24 0. 40000 339. 20|
TEMPORARY PAVEMENT MARKI NG, 100 nm | |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

|
I
0039 801- 06207 219.000 m | 3. 54000 775. 26| 3. 50000 766. 50|
I
100 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 335 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 321, 526. 25 RQUTE : SR 62
CALL ORDER . 335 CONTRACT ID : B -25325-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-1618530 [
| BROAW, L.L. CONSTR CO, |NC AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 801- 06605 2.000 EACH 77.00000 154. 00| 100. 00000 200. 00|
BARRI CADE, |11A | | |
0041 801- 06640 28.000 EACH 74. 00000 2072. 00| 75. 00000 2100. 00|
CONSTRUCTI ON SI GN, A | | [
0042 801- 06645 12.000 EACH 60. 00000 720. 00| 35. 00000 420. 00|
CONSTRUCTI ON SI G\, B | | [
0043 801- 06775 LUWP| 8400. 00000 8400. 00| 25000. 00000 25000. 00|
MAI NTAI NI NG TRAFFI C | | [
0044 801-97643 259.000 m | 18. 10000 4687. 90| 20. 00000 5180. 00|
TEMPORARY BUZZ STRI PS | | |
0045 808-06713 498.000 m | 0. 29000 144. 42| 0. 30000 149. 40|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0046 808-06714 546.000 m | 0. 29000 158. 34| 0. 30000 163. 80|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0047 808-06716 500.000 m | 1. 94000 970. 00| 2. 00000 1000. 00|
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 328, 676. 63| $ 373, 162. 90|
------------------------------------------ Hre o e m e e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao-
CONTRACT TOTALS | $ 328, 676. 63| $ 373, 162. 90|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 337 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 531, 241.72 ROUTE : SR 9
CALL ORDER . 337 CONTRACT ID: B -25326-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 10/12/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0991008
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1058755 BAKER & SCHULTZ, |NC. $ 475, 831. 43 100. 0000%
2 35-1057237 MOOOY, R L., INC $ 497, 016. 74 104. 4522%
3 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 498, 486. 96 104. 7612%
4 35-1374866 PRI MOO, | NC. $ 503, 197. 38 105. 7511%
| (1) 35-1058755 | (2) 35-1057237 | (3) 35-1817530
| BAKER & SCHULTZ, |NC. | MOCOY, R L., INC | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 8.000 MS | 1100. 00000 8800. 00| 500. 00000 4000. 00| 1650. 00000 13200. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 4100. 00000 4100.00]  12000. 00000 12000. 00| 3700. 00000 3700. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  22500. 00000 22500.00]  24850. 00000 24850.00]  24900. 00000 24900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 444.400 n2 | 11. 00000 4888. 40| 18. 00000 7999. 20| 26. 00000 11554, 40
PAVEMENT, REMOVE | | |
0005 202- 02241 428.000 m | 7.90000 3381. 20| 8. 00000 3424. 00| 7. 50000 3210. 00
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  96160. 00000 96160. 00| 106000. 00000 106000. 00|  63400. 00000 63400. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0007 202- 51822 658.500 n2 | 4. 50000 2963. 25| 8. 00000 5268. 00| 10. 40000 6848. 40
BRI DGE DECK OVERLAY, REMOVE | |
0008 202- 60820 769.000 n2 | 4. 50000 3460. 50| 6. 00000 4614. 00| 1. 20000 922. 80
SURFACE M LLI NG ASPHALT | | |
0009 202- 60822 658.500 n2 | 4. 50000 2963. 25| 5. 00000 3292. 50| 1. 20000 790. 20
SURFACE M LLI NG, PORTLAND CEMENT | |
CONCRETE [ [ |
0010 202-91385 1.000 EACH 200. 00000 200. 00| 800. 00000 800. 00| 310. 00000 310. 00
I NLET, REMOVE | | |
0011 202- 94810 2.000 EACH 100. 00000 200. 00| 1200. 00000 2400. 00| 380. 00000 760. 00
CURB TURNOUT, REMOVE | |
0012 304- 06464 70.400 n8 | 20. 00000 1408. 00| 38. 00000 2675. 20| 51. 50000 3625. 60
SUBBASE FOR PCCP | |
0013 406- 05520 0.600 My | 185. 00000 111. 00| 450. 00000 270. 00| 450. 00000 270. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 337 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 531, 241.72 ROUTE : SR 9
CALL ORDER . 337 CONTRACT ID: B -25326-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1057237 | (3) 35-1817530
| BAKER & SCHULTZ, | NC. | MCCOY, R L., INC | Pl ONEER ASSCCI ATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 601-01522 6.000 EACH 1210. 00000 7260. 00| 1200. 00000 7200. 00| 1150. 00000 6900. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0015 601- 03578 4.000 EACH 1000. 00000 4000. 00| 1000. 00000 4000. 00| 950. 00000 3800. 00

GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, MODI FI ED [ | |
0016 601- 04746 1.000 EACH 5100. 00000 5100. 00| 5000. 00000 5000. 00| 4850. 00000 4850. 00

ENERGY ABSCRBI NG TERM NAL, CZ | | |

0017 601- 94689 2.000 EACH 2260. 00000 4520. 00| 2200. 00000 4400. 00| 2150. 00000 4300. 00
GUARDRAI L END TREATMENT, CS | | |

0018 601- 94690 1.000 EACH 3310. 00000 3310. 00| 3250. 00000 3250. 00| 3150. 00000 3150. 00
GUARDRAI L END TREATMENT, MBS | | |

0019 601- 99105 270.510 m | 32. 55000 8805. 10| 31. 00000 8385. 81| 31. 00000 8385. 81
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0020 601-99108 72.390 m | 48. 30000 3496. 44| 46. 00000 3329. 94 46. 00000 3329. 94
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |

0021 602- 06639 305.000 m | 73. 40000 22387. 00| 85. 00000 25925. 00| 84. 50000 25772. 50
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0022 602- 06729 28.000 EACH 10. 50000 294. 00| 10. 00000 280. 00| 25. 00000 700. 00
BARRI ER DELI NEATCR | |

0023 610- 05527 885.700 My | 54. 00000 47827. 80| 25. 00000 22142. 50| 65. 00000 57570. 50
HVA FOR APPROACHES | | |

0024 610- 06257 469.200 n2 | 52. 00000 24398. 40| 73. 00000 34251. 60| 50. 00000 23460. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 nm | [ |

0025 616- 02320 23.800 n2 | 2. 75000 65. 45| 4. 00000 95. 20| 4. 35000 103. 53
GEOTEXTI LES | | |

0026 616- 06405 14.700 My | 19. 85000 291. 80| 38. 00000 558. 60| 25. 65000 377.06
Rl PRAP, REVETMENT | | |

0027 702- 51863 912.000 EACH| 10. 00000 9120. 00| 8. 00000 7296. 00| 5. 30000 4833. 60
FI ELD DRI LLED HOLE | N CONCRETE | |

0028 703- 51030 6282.000 kg | 1. 10000 6910. 20| 1. 15000 7224. 30 1. 20000 7538. 40
REI NFORCI NG STEEL | | |

0029 703- 51032 16422.000 kg | 1. 20000 19706. 40| 1. 25000 20527. 50) 1. 30000 21348. 60
REI NFORCI NG STEEL, EPOXY COATED | |

0030 703- 97936 48.000 EACH 15. 00000 720. 00| 18. 00000 864. 00| 15. 75000 756. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0031 704-51002 85.000 n8 | 510. 00000 43350. 00| 600. 00000 51000. 00| 520. 00000 44200. 00
CONCRETE, C, SUPERSTRUCTURE | |

0032 706- 05732 8.000 EACH 900. 00000 7200. 00| 1800. 00000 14400. 00| 1300. 00000 10400. 00

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 337 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 531, 241.72 ROUTE : SR 9
CALL ORDER . 337 CONTRACT ID: B -25326-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1057237 | (3) 35-1817530
| BAKER & SCHULTZ, | NC. | MCCOY, R L., INC | Pl ONEER ASSCCI ATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 706-51025 146.000 m | 101. 00000 14746. 00| 135. 00000 19710. 00| 148. 00000 21608. 00
CONCRETE, C, RAILING | | |
0034 708-51813 16.000 n2 | 610. 00000 9760. 00| 580. 00000 9280. 00| 580. 00000 9280. 00
PNEUMATI CALLY PLACED MORTAR [ [ [
0035 708-51814 8.000 n2 | 33. 00000 264. 00| 30. 00000 240. 00| 30. 00000 240. 00
WELDED STEEL W RE FABRI C | | [
0036 709-51821 LUWP| 5300. 00000 5300. 00| 5000. 00000 5000. 00| 4820. 00000 4820. 00
SURFACE SEAL | | |
0037 720-44296 1.000 EACH 400. 00000 400. 00| 600. 00000 600. 00| 365. 00000 365. 00
CAP | NLET | | [
0038 722-51401 40.000 n2 | 100. 00000 4000. 00| 100. 00000 4000. 00| 370. 00000 14800. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0039 722-51842 846.700 n2 | 42. 00000 35561. 40| 34. 00000 28787. 80| 55. 30000 46822. 51
BRI DGE DECK OVERLAY | | |
0040 722-51846 7.600 nB | 395. 00000 3002. 00| 395. 00000 3002. 00| 509. 00000 3868. 40
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0041 722-51852 100.000 n2 | 75. 00000 7500. 00| 50. 00000 5000. 00| 60. 00000 6000. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0042 801-01093 8.000 EACH 871. 50000 6972. 00| 1070. 00000 8560. 00| 830. 00000 6640. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0043 801-04308 2.000 EACH 263. 55000 527. 10| 350. 00000 700. 00| 251. 00000 502. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0044 801- 06203 1730.800 m | 0. 02000 34. 62| 0. 01000 17. 31| 0. 01000 17. 31
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0045 801- 06606 5.000 EACH 157. 50000 787. 50| 150. 00000 750. 00| 150. 00000 750. 00
BARRI CADE, |11B | | [
0046 801- 06640 30. 000 EACH 100. 80000 3024. 00| 117. 50000 3525. 00| 96. 00000 2880. 00
CONSTRUCTI ON SI GN, A | | [
0047 801- 06645 2.000 EACH 25. 20000 50. 40| 1. 00000 2. 00| 24. 00000 48. 00
CONSTRUCTI ON SI G\, B | | [
0048 801-06710 180. 000 DAY | 21. 00000 3780. 00| 15. 00000 2700. 00| 20. 00000 3600. 00
FLASHI NG ARROW S| GN | | |
0049 801-06775 LUMP| 6531. 00000 6531. 00| 4000. 00000 4000. 00| 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C | | |
0050 808-06711 591.000 m | 0. 67000 395. 97| 0. 90000 531. 90| 0. 64000 378. 24
LI NE, PAINT, BROKEN, VWH TE, 100 mm | | |
0051 808-06713 447.000 m | 0. 67000 299. 49| 0. 90000 402. 30| 0. 64000 286. 08
LI NE, PAINT, SCOLID, WH TE, 100 nm | | |
0052 808-06714 391.000 m | 0. 67000 261. 97| 0. 90000 351. 90| 0. 64000 250. 24

LINE, PAINT, SCLID, YELLOWN 100 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 531, 241.72
CALL CRDER @ 337 CONTRACT ID :
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT :

SET- AS| DE :

B -25326-A
FT. WAYNE DI STRI CT

RQUTE : SR 9
COUNTI ES :

DATE : 05/03/01
PACGE : 337 -4

HUNTI NGTON

| (1) 35-1058755

| BAKER & SCHULTZ,

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ o e e e e e e e e e e e e m e e =
0053 808- 06716 1024.400 m | 1. 68000
LI NE, REMOVE |
0054 808- 75996 8.000 EACH 25. 00000
SNOAPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE |
0055 808- 75998 8.000 EACH 101. 85000
SNOWPLOMBLE RAI SED PAVEMENT MARKER |
SECTI ON TOTALS | $
__________________________________________ o e e e e e e e e e e e e e e — -
CONTRACT TOTALS | $

I NC.

| (2) 35-1057237

I
ANOUNT]|

1720. 99|

I
200. 00|
I

|

814. 80|

|

475, 831. 43|

475, 831. 43|

| MCOOY, RL.,

UNI T PRI CE

0. 95000

50. 00000

95. 00000

I NC.

| (3) 35-1817530
| Pl ONEER ASSOCI ATES, | NC.

973. 18]

I
400. 00|

I
760. 00|

I
497, 016. 74|

497, 016. 74|

UNI'T PRI CE AMOUNT
o o o e o e e e e e e e e e e mmme— oo
1. 60000 1639. 04
18. 60000 148. 80
97. 00000 776. 00

$ 498, 486. 96

$ 498, 486. 96




ENG NEER S ESTI MATE: $ 531, 241.72

CALL CRDER @ 337

LETTI NG DATE : 04/24/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -25326-A

RQUTE : SR 9

DATE : 05/03/01
PAGE : 337 -5

COUNTI ES : HUNTI NGTON

FT. WAYNE DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-06790 8. 000
FIELD OFFI CE, 27.9 n?

0002 105-06845
CONSTRUCTI ON ENG NEERI NG

0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 202- 02240 444. 400
PAVEMENT, REMOVE
0005 202-02241 428. 000

GUARDRAI L, REMOVE
0006 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS

0007 202-51822 658. 500
BRI DGE DECK OVERLAY, REMOVE

0008 202-60820 769. 000
SURFACE M LLI NG ASPHALT

0009 202-60822 658. 500

SURFACE M LLI NG PORTLAND CEMENT
CONCRETE

0010 202-91385 1. 000
I NLET, REMOVE

0011 202-94810 2.000
CURB TURNOUT, REMOVE

0012 304- 06464 70. 400
SUBBASE FOR PCCP

0013 406- 05520 0. 600
ASPHALT FOR TACK COAT

0014 601-01522 6. 000
GUARDRAI L TRANSI TI ON TYPE TGB

0015 601-03578 4. 000

GUARDRAI L CONNECTCOR SYSTEM W BEAM
CURVED, MODI FI ED

0016 601-04746 1. 000
ENERGY ABSCORBI NG TERM NAL, CZ

0017 601-94689 2.000
GUARDRAI L END TREATMENT, GS

0018 601-94690 1. 000
GUARDRAI L END TREATMENT, M5

0019 601-99105 270.510

GUARDRAI L, WBEAM 1.905 m SPACI NG

| (4) 35-1374866
| PRI MCO,

I NC.

UNI'T PR CE

1082.
4503.
25159.
20.

7.
77108.

13.

499.

341.

72.

450.

1150.

950.

4850.

2150.

3150.

31.

95000
99000
86000
00000
50000
16000
50000
. 08000
. 36000

00000

00000

57000

00000

00000

00000

00000

00000

00000

00000

ANOUNT]|

8663.
4503.
25159.
8888.
3210.
77108.
8889.
6213.

4846.

499.

682.

5108.

270.

6900.

3800.

4850.

4300.

3150.

8385.

00|
00|
00|

81|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



BRI DGE DECK OVERLAY

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 337 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 531, 241.72 ROUTE : SR 9
CALL ORDER . 337 CONTRACT ID: B -25326-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | |
| PRIMOO, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0020 601-99108 72.390 m | 46. 00000 3329. 94| |
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0021 602- 06639 305.000 m | 37. 30000 11376. 50| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0022 602- 06729 28. 000 EACH 10. 00000 280. 00| |
BARRI ER DELI NEATCR | | |
0023 610- 05527 885.700 My | 47. 29000 41884. 75| |
HVA FOR APPROACHES | | |
0024 610- 06257 469.200 n2 | 65. 00000 30498. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0025 616- 02320 23.800 n2 | 3. 39000 80. 68| |
GEOTEXTI LES | | |
0026 616- 06405 14.700 My | 79. 64000 1170. 71| |
R PRAP, REVETNMENT | [ [
0027 702-51863 912. 000 EACH 8. 32000 7587. 84| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0028 703-51030 6282.000 kg | 1. 24000 7789. 68| |
REI NFORCI NG STEEL | [ [
0029 703-51032 16422.000 kg | 1. 60000 26275. 20| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0030 703-97936 48.000 EACH 17. 46000 838. 08| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0031 704-51002 85.000 nB8 | 390. 00000 33150. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0032 706- 05732 8.000 EACH 865. 00000 6920. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0033 706-51025 146.000 m | 140. 00000 20440. 00| |
CONCRETE, C, RAILING | | |
0034 708-51813 16.000 n2 | 580. 00000 9280. 00| |
PNEUMATI CALLY PLACED MORTAR | [ |
0035 708-51814 8.000 n2 | 30. 00000 240. 00| |
WELDED STEEL W RE FABRI C | | [
0036 709-51821 LUWP| 2650. 61000 2650. 61| |
SURFACE SEAL | | |
0037 720-44296 1.000 EACH 865. 00000 865. 00| |
CAP | NLET | | |
0038 722-51401 40.000 nR2 | 215. 00000 8600. 00| |
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0039 722-51842 846.700 nR2 | 65. 00000 55035. 50| |
|



ENG NEER S ESTI MATE: $ 531, 241.
CALL CRDER @ 337

72

LETTI NG DATE : 04/24/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -25326-A

RQUTE : SR 9

DATE : 05/03/01
PAGE : 337 -7

COUNTI ES : HUNTI NGTON

FT. WAYNE DI STRI CT

LINE NO/ I TEM CODE / ALT

| (4) 35-1374866
| PRI MCO,

ng |

e |
I
EACH|
I
I
EACH|
|
m |
|
EACH|
I
EACH
I
EACH|

I
DAY |

3

m |

EACH|

| TEM DESCRI PTI ON QUANTI TY

0040 722-51846 7. 600
BRI DGE DECK OVERLAY, ADDI TI ONAL

0041 722-51852 100. 000
BRI DGE DECK PATCHI NG PARTI AL DEPTH

0042 801-01093 8. 000
TEMPORARY WORKSI TE SPEED LIM T SI GN
ASSEMBLY

0043 801-04308 2.000
ROAD CLOSURE SI GN ASSEMBLY

0044 801-06203 1730. 800
TEMPORARY PAVEMENT MARKI NG, 100 mm

0045 801- 06606 5. 000
BARRI CADE, 111B

0046 801-06640 30. 000
CONSTRUCTI ON SIGN, A

0047 801-06645 2.000
CONSTRUCTION SIGN, B

0048 801-06710 180. 000
FLASHI NG ARROW SI GN

0049 801-06775
MAI NTAI NI NG TRAFFI C

0050 808-06711 591. 000
LI NE, PAINT, BROKEN, WH TE, 100 nm

0051 808-06713 447. 000
LINE, PAINT, SCQLID, WHITE, 100 nm

0052 808-06714 391. 000
LINE, PAINT, SCLID, YELLOWN 100 mm

0053 808-06716 1024. 400
LINE, REMOVE

0054 808- 75996 8. 000
SNOWPLOMBLE RAI SED PAVEMENT MARKER,
REMOVE

0055 808- 75998 8. 000

SNOWPLOWABLE RAI SED PAVEMENT NMARKER
SECTI ON TOTALS

EACH|
I

CONTRACT TOTALS

150.

96.

24.

20.

11530.

22

97.

I NC.

UNI'T PR CE

. 00000

. 01000

00000

00000

00000

00000

80000

. 64000

. 64000

. 64000

. 60000

. 00000

00000

ANOUNT]|

502.

17.

750.

2880.

48.

3600.

11530.

378.

286.

250.

1639.

176.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 343 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 532, 578. 26 ROUTE : SR 166
CALL ORDER . 343 CONTRACT ID : B -25329-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 90 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 326200K
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D

1 35-1364963 ERBER & M LLI GAN CONSTR  CQ $  423,042.55 100. 0000%

2 35-0974806 SOUTHVEST ENG NEERI NG | NC. $ 516, 894. 42 122. 1849%

3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  518,277.50 122. 5119%

4 35-1134435 FOERTSCH CONSTRUCTI ON $  541,571.37 128. 0181%

5  35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 552, 765.58 130. 6642%

6 35-1878024 RAGLE, |NC. $ 593, 189. 10 140. 2197%

| (1) 35-1364963 | (2) 35-0974806 | (3) 35-2040801

| ERBER & M LLI GAN CONSTR OO, | SOUTHWEST ENG NEERI NG INC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPLACENENT

I |
1000. 00000 8000. 00| 1100. 00000 8800. 00| 1250. 00000 10000. 00

0001 105- 06790 8. 000
FIELD OFFI CE, 27.9 n2 | | |

0002 105- 06845 LUMP] 5000. 00000 5000. 00| 8000. 00000 8000. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENG NEERI NG | | |

0003 110- 01001 LUMP|  21250. 00000 21250.00]  25000. 00000 25000.00]  25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 51330 LUMP|  15000. 00000 15000. 00|  10000. 00000 10000. 00|  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE | | |

0005 203- 02000 1005. 000 n8 | 12. 00000 12060. 00| 25. 00000 25125. 00| 15. 00000 15075. 00
EXCAVATI ON,  COMVON | | |

0006 203- 02070 505.000 n8 | 15. 00000 7575. 00| 25. 00000 12625. 00| 22. 00000 11110. 00
BORROW | |

0007 203-51223 20.000 n8 | 12. 00000 240. 00| 40. 00000 800. 00| 40. 00000 800. 00
EXCAVATI ON, WATERWAY | |

0008 205- 02231 116. 300 [ 20. 00000 2326. 00| 20. 00000 2326. 00| 30. 00000 3489. 00

TEMPORARY EROSI ON AND SEDI MENT OONTROL | | |
RI PRAP DI TCH CHECK | [ |
0009 205- 02234 4.000 EACH 80. 00000 320. 00| 80. 00000 320. 00| 75. 00000 300. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0010 206- 93520 205.000 n2 | 50. 00000 10250. 00| 45. 00000 9225. 00| 15. 00000 3075. 00
TEMPORARY SHEET PI LI NG | | |

0011 207- 02045 323.300 n8 | 7.50000 2424. 75| 30. 00000 9699. 00| 15. 00000 4849. 50
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |

0012 211- 02060 3.600 n8 | 24. 00000 86. 40| 30. 00000 108. 00| 90. 00000 324. 00

B BORROW FOR STRUCTURE BACKFI LL [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 343 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 532, 578. 26 ROUTE : SR 166
CALL ORDER . 343 CONTRACT ID : B -25329-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-0974806 | (3) 35-2040801
| ERBER & M LLI GAN CONSTR. QO | SOUTHWEST ENG NEERI NG I NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 211- 06467 21.000 n8 | 24. 00000 504. 00| 30. 00000 630. 00| 65. 00000 1365. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0014 303-52308 620.000 My | 18. 00000 11160. 00| 24. 00000 14880. 00| 20. 00000 12400. 00
COVPACTED AGGREGATE, O 53 | | [
0015 305- 05206 300.000 My | 60. 00000 18000. 00| 80. 00000 24000. 00| 50. 33000 15099. 00
W DENI NG W TH HVA [ [ [
0016 402- 05468 730.000 My | 44, 00000 32120. 00| 45. 00000 32850. 00| 41. 00000 29930. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0017 402-05474 242.000 My | 55. 00000 13310. 00| 55. 00000 13310. 00| 52. 50000 12705. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0018 402- 05477 131.000 M | 66. 00000 8646. 00| 70. 00000 9170. 00| 65. 00000 8515. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0019 402- 05481 340.000 My | 60. 00000 20400. 00| 65. 00000 22100. 00| 59. 00000 20060. 00
HVA BASE 25.0 nm SHOULDER | | |
0020 404- 05511 784.000 n2 | 2. 50000 1960. 00| 2.50000 1960. 00| 2. 25000 1764. 00
SEAL COAT, 2 | | [
0021 405-05518 465.000 n2 | 3. 30000 1534. 50| 3. 25000 1511. 25| 3. 00000 1395. 00
ASPHALT FOR PRI ME COAT | | [
0022 406- 05521 3470. 000 | 1. 10000 3817. 00| 1. 15000 3990. 50| 1. 10000 3817. 00
ASPHALT FOR TACK COAT | | [
0023 601-01522 4.000 EACH 1400. 00000 5600. 00| 1500. 00000 6000. 00| 1350. 00000 5400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601-01701 1.000 EACH| 1750. 00000 1750. 00| 1900. 00000 1900. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0025 601-04746 5.000 EACH 5000. 00000 25000. 00| 8000. 00000 40000. 00| 7500. 00000 37500. 00
ENERGY ABSCORBI NG TERM NAL, CZ | | |
0026 601- 06037 3.000 EACH 750. 00000 2250. 00| 750. 00000 2250. 00| 700. 00000 2100. 00
GUARDRAI L END TREATMENT, | | | [
0027 601-99105 138.000 m | 35. 00000 4830. 00| 35. 00000 4830. 00| 32. 00000 4416. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 602- 06639 270.000 m | 48. 00000 12960. 00| 43. 00000 11610. 00| 75. 00000 20250. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0029 602- 06646 152.000 m | 45. 00000 6840. 00| 43. 00000 6536. 00| 70. 00000 10640. 00
TEMPORARY CONCRETE BARR! ER | | |
0030 602-06729 6.000 EACH 8. 00000 48. 00| 6. 00000 36. 00| 7. 00000 42.00
BARRI ER DELI NEATOR | | [
0031 610- 05527 69.000 My | 82. 50000 5692. 50| 85. 00000 5865. 00| 80. 00000 5520. 00
HVA FOR APPROACHES | | |
0032 610- 06257 159.200 n2 | 55. 00000 8756. 00| 70. 00000 11144. 00| 85. 00000 13532. 00

REI NFORCED CONCRETE BRI DGE APPROACH,
250 nm



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 343 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 532, 578. 26 ROUTE : SR 166
CALL ORDER : 343 CONTRACT ID : B -25329-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1364963 | (2) 35-0974806 | (3) 35-2040801
| ERBER & M LLI GAN OONSTR. OO, | SOUTHWEST ENG NEERI NG | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0033 611- 06497 3.000 EACH 200. 00000 600. 00| 200. 00000 600. 00| 185. 00000 555. 00
MAl LBOX ASSEMBLY, S| NGLE | |
0034 616- 02320 252.500 n2 | 3.00000 757. 50| 4. 00000 1010. 00| 3. 50000 883. 75
GEOTEXTI LES | | |
0035 616- 06405 152.000 My | 17. 50000 2660. 00| 25. 00000 3800. 00| 35. 00000 5320. 00
Rl PRAP, REVETMENT | | |
0036 621-01004 2.000 EACH 650. 00000 1300. 00| 700. 00000 1400. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06548 4.300 kg | 60. 00000 258. 00| 62. 00000 266. 60| 58. 00000 249. 40
SEED M XTURE, CV | | |
0038 621- 06559 3908.000 n2 | 0. 55000 2149. 40| 0. 55000 2149. 40| 0. 52000 2032. 16
MULCHED SEEDI NG R | | I
0039 621- 06574 76.300 n2 | 5. 00000 381. 50| 5. 25000 400. 57| 4. 80000 366. 24
SODDI NG | | |
0040 701- 02790 306.000 m | 100. 00000 30600. 00| 95. 00000 29070. 00| 100. 00000 30600. 00
PI LE, RElI NFORCED CONCRETE, STEEL SHELL | |
ENCASED, 5.31 mm 356 mm | | |
0041 702- 92857 14.200 n8 | 450. 00000 6390. 00| 675. 00000 9585. 00| 750. 00000 10650. 00
CONCRETE, C, SUBSTRUCTURE | | |
0042 703-01540 25.000 EACH 12. 00000 300. 00| 10. 00000 250. 00| 8. 00000 200. 00
THREADED TI E BAR ASSEMBLY | | |
0043 703-51032 8477.000 kg | 1. 50000 12715. 50| 1. 30000 11020. 10| 1. 60000 13563. 20
REI NFORCI NG STEEL, EPOXY COATED | |
0044 703-97936 176. 000 EACH| 9. 50000 1672. 00| 12. 00000 2112. 00| 9. 00000 1584. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0045 704- 51002 53.500 n8 | 485. 00000 25947. 50| 675. 00000 36112. 50| 850. 00000 45475. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0046 706- 05732 4.000 EACH 1000. 00000 4000. 00| 850. 00000 3400. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0047 706-51020 7.700 n8 | 480. 00000 3696. 00| 550. 00000 4235. 00| 600. 00000 4620. 00
CONCRETE, C, RAILING | | |
0048 707- 05967 75.100 n2 | 320. 00000 24032. 00| 420. 00000 31542. 00| 535. 00000 40178. 50
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
W5, 686 nm X 1219 mm | | |
0049 709-51821 LUMP| 2600. 00000 2600. 00| 2300. 00000 2300. 00| 2125. 00000 2125. 00
SURFACE SEAL | | |
0050 715-05169 22.000 m | 45. 00000 990. 00| 60. 00000 1320. 00| 90. 00000 1980. 00
Pl PE, TYPE 3, C RCULAR 375 mm | |
0051 715- 05407 32.000 m | 5. 00000 160. 00| 26. 00000 832. 00| 60. 00000 1920. 00

PI PE, END BENT DRAIN, 150 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 343 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 532, 578. 26 ROUTE : SR 166
CALL ORDER . 343 CONTRACT ID : B -25329-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-0974806 | (3) 35-2040801
| ERBER & M LLI GAN CONSTR. QO | SOUTHWEST ENG NEERI NG I NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0052 715- 46005 6. 000 EACH 200. 00000 1200. 00| 150. 00000 900. 00| 560. 00000 3360. 00
PI PE END SECTION, 375 mm | | |
0053 801-01851 LUWP| 12750. 00000 12750. 00| 19800. 00000 19800. 00| 18000. 00000 18000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0054 801- 06203 640.000 m | 1. 60000 1024. 00| 1. 10000 704. 00| 1. 10000 704. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0055 801- 06207 2405.000 m | 3. 20000 7696. 00| 3. 00000 7215. 00| 3. 00000 7215. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0056 801-06218 7.000 m | 24. 00000 168. 00| 20. 00000 140. 00| 20. 00000 140. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ [ [
0057 801- 06606 6.000 EACH 120. 00000 720. 00| 100. 00000 600. 00| 100. 00000 600. 00
BARRI CADE, 111B | | |
0058 801- 06640 14.000 EACH 120. 00000 1680. 00| 70. 00000 980. 00| 70. 00000 980. 00
CONSTRUCTI ON SI GN, A | | [
0059 801- 06645 6. 000 EACH| 55. 00000 330. 00| 35. 00000 210. 00| 35. 00000 210. 00
CONSTRUCTI ON SI G\, B | | [
0060 801-06775 LUMP| 4500. 00000 4500. 00| 17000. 00000 17000. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | [
0061 808-06712 75.000 m | 2. 00000 150. 00| 1. 05000 78. 75| 0. 95000 71.25
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0062 808-06713 600.000 m | 1. 00000 600. 00| 1. 05000 630. 00| 0. 95000 570. 00
LINE, PAINT, SOLID, WH TE, 100 nm | |
0063 808- 06716 435.000 m | 3. 00000 1305. 00| 1. 45000 630. 75| 1. 50000 652. 50
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 423, 042. 55| $ 516, 894. 42| $ 518, 277. 50
CONTRACT TOTALS | $ 423, 042. 55| $ 516, 894. 42| $ 518, 277. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 343 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 532, 578. 26 ROUTE : SR 166
CALL ORDER . 343 CONTRACT ID : B -25329-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1134435 | (5) 35-1009310 | (6) 35-1878024
| FOERTSCH CONSTRUCTI ON | DEI G BROTHERS LUMBER & CONST| RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 8.000 MXS | 1250. 00000 10000. 00| 1780. 00000 14240. 00| 1000. 00000 8000. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUWP| 12000. 00000 12000. 00| 12200. 00000 12200. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENG NEERI NG |
0003 110-01001 LUWP| 25000. 00000 25000. 00| 27500. 00000 27500. 00| 30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-51330 LUWP| 35000. 00000 35000. 00| 8950. 00000 8950. 00| 16500. 00000 16500. 00
PRESENT STRUCTURE, REMOVE | | [
0005 203- 02000 1005.000 n8 | 10. 00000 10050. 00| 9. 20000 9246. 00| 20. 00000 20100. 00
EXCAVATI ON,  COVVON | | [
0006 203- 02070 505.000 nB8 | 14. 00000 7070. 00| 15. 40000 7777. 00| 20. 00000 10100. 00
BORROW | | |
0007 203-51223 20.000 n8 | 15. 00000 300. 00| 10. 50000 210. 00| 20. 00000 400. 00
EXCAVATI ON, WATERWAY | | [
0008 205-02231 116.300 m | 5. 00000 581. 50| 37. 00000 4303. 10| 50. 00000 5815. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0009 205- 02234 4.000 EACH 100. 00000 400. 00| 86. 00000 344. 00| 50. 00000 200. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON [ | [
0010 206- 93520 205.000 n2 | 27. 50000 5637. 50| 188. 00000 38540. 00| 190. 00000 38950. 00
TEMPORARY SHEET PI LI NG | | [
0011 207-02045 323.300 nB8 | 3. 50000 1131. 55| 7.60000 2457. 08| 6. 00000 1939. 80
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0012 211-02060 3.600 nB8 | 75. 00000 270. 00| 42. 00000 151. 20| 20. 00000 72.00
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 211- 06467 21.000 nB8 | 35. 00000 735. 00| 37. 00000 777.00]| 62. 00000 1302. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0014 303-52308 620.000 My | 26. 40000 16368. 00| 25. 60000 15872. 00| 20. 00000 12400. 00
COVPACTED AGGREGATE, O 53 | | |
0015 305- 05206 300.000 My | 80. 00000 24000. 00| 53. 00000 15900. 00| 75. 00000 22500. 00
W DENI NG W TH HVA [ [ [
0016 402- 05468 730.000 My | 45. 10000 32923. 00| 43. 00000 31390. 00| 41. 00000 29930. 00
HVA BASE 25.0 nm MAI NLI NE | | [
0017 402-05474 242.000 My | 57. 75000 13975. 50| 55. 00000 13310. 00| 52. 50000 12705. 00
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE | | |
0018 402- 05477 131.000 My | 71. 50000 9366. 50| 69. 00000 9039. 00| 65. 00000 8515. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0019 402- 05481 340.000 My | 64. 90000 22066. 00| 62. 50000 21250. 00| 59. 00000 20060. 00

HVA BASE 25.0 nm SHOULDER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 343 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 532, 578. 26 ROUTE : SR 166
CALL ORDER . 343 CONTRACT ID : B -25329-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1134435 | (5) 35-1009310 | (6) 35-1878024
| FOERTSCH CONSTRUCTI ON | DEI G BROTHERS LUMBER & CONST| RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 404- 05511 784.000 n2 | 2. 48000 1944. 32| 2. 25000 1764. 00| 2. 25000 1764. 00
SEAL COAT, 2 | | |
0021 405-05518 465.000 n2 | 3. 10000 1441. 50| 3. 00000 1395. 00| 3. 00000 1395. 00
ASPHALT FOR PRI ME COAT | | [
0022 406- 05521 3470.000 n2 | 1. 21000 4198. 70| 1. 40000 4858. 00| 1. 10000 3817. 00
ASPHALT FOR TACK COAT | | [
0023 601-01522 4.000 EACH 1485. 00000 5940. 00| 1645. 00000 6580. 00| 1350. 00000 5400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601-01701 1.000 EACH| 1870. 00000 1870. 00| 1960. 00000 1960. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0025 601-04746 5.000 EACH 8250. 00000 41250. 00| 8430. 00000 42150. 00| 7500. 00000 37500. 00
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0026 601- 06037 3.000 EACH 770. 00000 2310. 00| 900. 00000 2700. 00| 700. 00000 2100. 00
GUARDRAI L END TREATMENT, | | | |
0027 601-99105 138.000 m | 35. 20000 4857. 60| 49. 00000 6762. 00| 32. 00000 4416. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0028 602- 06639 270.000 m | 85. 00000 22950. 00| 112. 00000 30240. 00| 110. 00000 29700. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0029 602- 06646 152.000 m | 67. 00000 10184. 00| 92. 00000 13984. 00| 100. 00000 15200. 00
TEMPORARY CONCRETE BARR! ER | | |
0030 602-06729 6. 000 EACH 7.70000 46. 20| 8. 00000 48. 00| 7.00000 42. 00
BARRI ER DELI NEATOR | | |
0031 610- 05527 69.000 My | 88. 00000 6072. 00| 86. 00000 5934. 00| 80. 00000 5520. 00
HVA FOR APPROACHES | | [
0032 610- 06257 159.200 n2 | 64. 00000 10188. 80| 67. 00000 10666. 40| 60. 00000 9552. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0033 611- 06497 3.000 EACH 203. 50000 610. 50| 155. 00000 465. 00| 185. 00000 555. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0034 616- 02320 252.500 nR2 | 2. 00000 505. 00| 2. 80000 707. 00| 2. 00000 505. 00
GEOTEXTI LES | | |
0035 616- 06405 152. 000 My | 22.50000 3420. 00| 26. 70000 4058. 40| 25. 00000 3800. 00
Rl PRAP, REVETMENT | | [
0036 621-01004 2.000 EACH 750. 00000 1500. 00| 690. 00000 1380. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06548 4.300 kg | 60. 00000 258. 00| 62. 00000 266. 60| 58. 00000 249. 40
SEED M XTURE, CV | | |
0038 621- 06559 3908.000 n?2 | 1. 50000 5862. 00| 0. 56000 2188. 48| 0. 52000 2032. 16

MULCHED SEEDI NG, R | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 343 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 532, 578. 26 ROUTE : SR 166
CALL ORDER . 343 CONTRACT ID : B -25329-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1134435 | (5) 35-1009310 | (6) 35-1878024
| FOERTSCH CONSTRUCTI ON | DEI G BROTHERS LUMBER & CONST| RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 621-06574 76.300 n2 | 10. 00000 763. 00| 5. 00000 381. 50| 4. 80000 366. 24
SODDI NG | | |
0040 701-02790 306.000 m | 95. 00000 29070. 00| 116. 00000 35496. 00| 115. 00000 35190. 00

PILE, RElI NFORCED CONCRETE, STEEL SHELL | |
ENCASED, 5.31 mm 356 mm | | I

0041 702- 92857 14.200 n8 | 800. 00000 11360. 00| 775. 00000 11005. 00| 700. 00000 9940. 00
CONCRETE, C, SUBSTRUCTURE | | |

0042 703- 01540 25.000 EACH 13. 75000 343. 75 8. 50000 212. 50 12. 00000 300. 00
THREADED TI E BAR ASSEMBLY | | |

0043 703-51032 8477.000 kg | 1. 65000 13987. 05 1. 76000 14919. 52 1. 75000 14834. 75
REI NFORCI NG STEEL, EPOXY COATED | |

0044 703- 97936 176.000 EACH 18. 50000 3256. 00| 16. 40000 2886. 40| 14. 00000 2464. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0045 704- 51002 53.500 n8 | 725. 00000 38787. 50| 592. 00000 31672. 00| 950. 00000 50825. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0046 706- 05732 4.000 EACH 1500. 00000 6000. 00| 1410. 00000 5640. 00| 900. 00000 3600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0047 706-51020 7.700 18 | 700. 00000 5390. 00| 460. 00000 3542. 00| 450. 00000 3465. 00
CONCRETE, C, RAILING | | |

0048 707- 05967 75.100 n2 | 335. 00000 25158. 50| 384. 00000 28838. 40 550. 00000 41305. 00

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
WS, 686 mm X 1219 nm [ | |
0049 709-51821 LUMP| 2500. 00000 2500. 00| 4580. 00000 4580. 00| 2800. 00000 2800. 00

SURFACE SEAL | | |

0050 715- 05169 22.000 m | 82. 50000 1815. 00| 96. 00000 2112. 00| 90. 00000 1980. 00
PIPE, TYPE 3, CIROULAR 375 mm | | |

0051 715- 05407 32.000 m | 30. 00000 960. 00| 23. 00000 736. 00| 35. 00000 1120. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0052 715- 46005 6.000 EACH 300. 00000 1800. 00| 276. 00000 1656. 00| 220. 00000 1320. 00
Pl PE END SECTION, 375 mm | |

0053 801- 01851 LUMP|  20750. 00000 20750.00|  19500. 00000 19500. 00|  35000. 00000 35000. 00
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |

0054 801- 06203 640.000 m | 1. 21000 774. 40| 1. 30000 832. 00| 1. 10000 704. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0055 801- 06207 2405.000 m | 3. 30000 7936. 50| 3. 20000 7696. 00| 3. 00000 7215. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |

0056 801-06218 7.000 m | 22. 00000 154. 00| 22. 00000 154. 00| 20. 00000 140. 00

TEMPORARY TRANSVERSE PAVENENT MARKI NG | | |
REMOVABLE, 600 mm | [ |

0057 801- 06606 6.000 EACH 110. 00000 660. 00| 37. 00000 222. 00| 100. 00000 600. 00
BARRI CADE, |11B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 343 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 532, 578. 26 ROUTE : SR 166
CALL ORDER . 343 CONTRACT ID : B -25329-A COUNTI ES : PERRY
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1134435 | (5) 35-1009310 | (6) 35-1878024
| FOERTSCH CONSTRUCTI ON | DEI G BROTHERS LUMBER & CONST| RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 801- 06640 14.000 EACH 77. 00000 1078. 00| 73. 00000 1022. 00| 70. 00000 980. 00
CONSTRUCTI ON SI GN, A | | |
0059 801- 06645 6. 000 EACH 38. 50000 231. 00| 38. 00000 228. 00| 35. 00000 210. 00
CONSTRUCTI ON SI G\, B | | [
0060 801-06775 LUMP| 15000. 00000 15000. 00| 6500. 00000 6500. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C | | |
0061 808-06712 75.000 m | 1. 05000 78. 75| 1. 00000 75. 00| 0. 95000 71.25
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0062 808-06713 600.000 m | 1. 05000 630. 00| 1. 00000 600. 00| 0. 95000 570. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0063 808-06716 435.000 m | 1. 85000 804. 75| 1. 60000 696. 00| 1. 50000 652. 50
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 541, 571. 37| $ 552, 765. 58| $ 593, 189. 10
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao

CONTRACT TOTALS | $ 541, 571. 37| $ 552, 765. 58| $ 593, 189. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

SR 39
PULASKI

3966009
3991001

DATE : 05/03/01
PAGE : 345 -1
VH TE
% OVER
LON BI D

ENG NEER S ESTI MATE: $  323,516. 98
CALL CRDER : 345 CONTRACT I D :
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT :
CONTRACT TI ME
CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE :
VENDOR RANKI NG :
RANK VENDOR NO. / NAVE
1 35-1817530 Pl ONEER ASSCCI ATES, | NC.

2 35-1386990 1SOM  JACK CONSTRUCTI ON CO

RQOUTE :
B -25330-A COUNTI ES :
LAPORTE DI STRI CT
35 WORK DAYS
PRQIECT( S)
$
$

278, 631. 15
311, 113.06

100. 0000%
111. 6576%

| (1) 35-1817530

| Pl ONEER ASSCCI ATES,

LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

__________________________________________ P

SECTI N 0001 BRI DGE REHABI LI TATI ON

I

0001 105- 06790 4.000 MOS | 2270. 00000
FIELD OFFI CE, 27.9 n2 |

0002 105- 06845 LUMP| 3500. 00000
CONSTRUCTI ON ENG NEERI NG

0003 110- 01001 LUWP|  13900. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201- 52370 LUMP| 2500. 00000
CLEARI NG RI GHT OF WY , STR NO 1

0005 201- 52370 LUMP| 2500. 00000
CLEARI NG RI GHT OF WY , STR NO 2

0006 202-51328 LUMP| 8500. 00000
PRESENT STRUCTURE, REMOVE PORTI ONS , |
STR NO 1

0007 202-51328 LUVP] 8500. 00000
PRESENT STRUCTURE, REMOVE PORTI ONS , |
STR NO 2

0008 203- 02000 360.000 n8 | 45. 00000
EXCAVATI ON, COMVON |

0009 205- 02224 645.000 m | 4. 92000
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
PERI METER PROTECTI ON |

0010 303-52308 1025.000 My | 19. 50000
COVPACTED AGGREGATE, O, 53

0011 402- 05481 245.000 My | 75. 55000
HVA BASE 25.0 mm SHOULDER

0012 404- 05511 1345.000 n2 | 4.50000
SEAL COAT, 2 |

0013 601- 01522 8.000 EACH 1150. 00000

I

GUARDRAI L TRANSI TI ON TYPE TGB

2) 35-1386990

I
SOM  JACK CONSTRUCTION CO |

I (
I NC. |l
I
AMOUNT|  UNI'T PRI CE AMOUNT
_____________ o
I |
9080. 00| 1500. 00000 6000. 00
I I
3500. 00| 5000. 00000 5000. 00
I I
13900. 00|  18000. 00000 18000. 00
I I
2500. 00| 4000. 00000 4000. 00
I I
2500. 00| 4000. 00000 4000. 00
I I
8500. 00| 9500. 00000 9500. 00
| |
8500. 00| 9500. 00000 9500. 00
| |
16200. 00| 16. 00000 5760. 00
I I
3173. 40| 9. 00000 5805. 00
| |
19987. 50| 17. 00000 17425. 00
I I
18509. 75| 85. 00000 20825. 00
| I
6052. 50| 6. 00000 8070. 00
I I
9200. 00| 1550. 00000 12400. 00

UNT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 345 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 323,516. 98 RQUTE : SR 39
CALL ORDER . 345 CONTRACT ID: B -25330-A COUNTI ES : PULASKI VWH TE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1817530 | (2) 35-1386990 [
| Pl ONEER ASSOCI ATES, | NC. | ISOM JACK CONSTRUCTION QO |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0014 601-01846 1.000 EACH 1750. 00000 1750. 00| 1910. 00000 1910. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0015 601-04746 8. 000 EACH| 4350. 00000 34800. 00| 5200. 00000 41600. 00|
ENERGY ABSCORBI NG TERM NAL, CZ | | |
0016 601-94689 7.000 EACH 2150. 00000 15050. 00| 2500. 00000 17500. 00|
GUARDRAI L END TREATMENT, OS | | |
0017 601-97774 2.000 EACH 750. 00000 1500. 00| 1600. 00000 3200. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ [
0018 601- 99105 255.270 m | 31. 48000 8035. 90| 38. 00000 9700. 26|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0019 602- 06646 400.000 m | 80. 00000 32000. 00| 66. 00000 26400. 00|
TEMPORARY CONCRETE BARR! ER | | |
0020 602-06729 8.000 EACH 14. 00000 112. 00| 12. 00000 96. 00|
BARRI ER DELI NEATOR | | [
0021 616-02320 485.000 n2 | 2. 95000 1430. 75| 4. 00000 1940. 00|
GEOTEXTI LES | | [
0022 616- 05688 335.000 My | 27. 25000 9128. 75| 54. 00000 18090. 00|
R PRAP, CLASS 1 | | [
0023 616- 06405 30.000 My | 18. 30000 549. 00| 30. 00000 900. 00|
R PRAP, REVETMENT | | [
0024 621-06574 485.000 n2 | 4. 90000 2376. 50| 6. 00000 2910. 00|
SODDI NG | | |
0025 702-04433 4.000 EACH 95. 00000 380. 00| 300. 00000 1200. 00|
FLOOR DRAIN, PVC, 150 mm | | |
0026 702-51863 96. 000 EACH 8. 50000 816. 00| 12. 00000 1152. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0027 703-51032 2022.000 kg | 1. 55000 3134. 10| 1. 90000 3841. 80|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0028 704-51002 3.000 nB8 | 2310. 00000 6930. 00| 1500. 00000 4500. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0029 706-05732 8. 000 EACH| 1300. 00000 10400. 00| 1500. 00000 12000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
., MODI FI ED | | |
0030 706-51025 1.600 m | 280. 00000 448. 00| 400. 00000 640. 00|
CONCRETE, C, RAILING | | |
0031 708-51813 8.000 n2 | 825. 00000 6600. 00| 1000. 00000 8000. 00|
PNEUMATI CALLY PLACED MORTAR | [ [
0032 708-51814 8.000 n2 | 25. 00000 200. 00| 30. 00000 240. 00|

WELDED STEEL W RE FABRI C | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 345 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 323,516. 98 RQUTE : SR 39
CALL ORDER . 345 CONTRACT ID: B -25330-A COUNTI ES : PULASKI VWH TE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1817530 | (2) 35-1386990 [
| Pl ONEER ASSOCI ATES, | NC. | ISOM JACK CONSTRUCTION QO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 709-51821 LUWP| 1400. 00000 1400. 00| 2000. 00000 2000. 00|
SURFACE SEAL , STR NO 1 | | |
0034 709-51821 LUWVP| 1400. 00000 1400. 00| 2000. 00000 2000. 00|
SURFACE SEAL , STR NO 2 | | [
0035 801- 06207 3230.000 m | 2.90000 9367. 00| 3. 30000 10659. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0036 801- 06606 16. 000 EACH 65. 00000 1040. 00| 95. 00000 1520. 00|
BARRI CADE, |11B | | |
0037 801- 06640 32.000 EACH 50. 00000 1600. 00| 85. 00000 2720. 00|
CONSTRUCTI ON SI GN, A | | |
0038 801- 06645 12. 000 EACH 25. 00000 300. 00| 48. 00000 576. 00|
CONSTRUCTI ON SIGN, B | | |
0039 801-06775 LUWP| 5000. 00000 5000. 00| 8000. 00000 8000. 00|
MAI NTAI NI NG TRAFFI C | | |
0040 808-06712 50.000 m | 1. 60000 80. 00| 2.10000 105. 00|
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0041 808-06713 360.000 m | 1. 60000 576. 00| 2.10000 756. 00|
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0042 808-06716 320.000 m | 1. 95000 624. 00| 2.10000 672. 00|
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 278, 631. 15| $ 311, 113. 06|
------------------------------------------ ey

CONTRACT TOTALS | $ 278, 631. 15| $ 311, 113. 06|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 355 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 444, 500. 00 ROUTE : |-64
CALL ORDER . 355 CONTRACT ID : B -25381-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1131315 FI VE STAR PAI NTI NG | NC. $ 234, 449. 00 100. 0000%
2 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 291, 290. 00 124. 2445%
3  35-1841931 VENUS PAI NTI NG COVPANY $ 293, 500. 00 125.1871%
4 35-1645115 THREE STAR PAI NTI NG $ 303, 204. 94 129. 3266%
5 35-1778430 SPANGS, N. 1. PAINTING INC $ 318, 956. 00 136. 0449%
6  35-2019240 CENTRAL PAI NTING | NC. $ 337, 000. 00 143. 7412%

| (1) 35-1131315 | (2) 35-1602596 | (3) 35-1841931
| FI VE STAR PAINTING | NC. | | CARUS | NDUSTRI AL PAI NTI NG & VENUS PAI NTI NG COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE PAI NTI NG

I |
1400. 00000 8400. 00| 1. 00000 6. 00| 1000. 00000 6000. 00

0001 105- 06790 6.000 MOS |
FIELD OFFICE, 27.9 n2 | | |

0002 110- 01001 LUMP|  10000. 00000 10000. 00|  14570. 00000 14570.00|  16500. 00000 16500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 619- 04414 10.000 EACH 25. 00000 250. 00| 1. 00000 10. 00| 50. 00000 500. 00
DRAI N EXTENSI ON | | |

0004 619- 51859 LUMP|  15965. 00000 15965. 00|  16125. 00000 16125. 00|  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 1 | | |

0005 619- 51859 LUMP|  15965. 00000 15965. 00|  16125. 00000 16125. 00|  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 2 | | |

0006 619- 51859 LUMP|  12859. 00000 12859. 00|  11425. 00000 11425.00|  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 3 | | |

0007 619- 51859 LUMP|  11181. 00000 11181. 00| 9655. 00000 9655. 00|  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 4 | | |

0008 619- 51859 LUMP|  11181. 00000 11181. 00| 9655. 00000 9655. 00|  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 5 | | |

0009 619- 61000 LUMP|  31929. 00000 31929.00]  52875. 00000 52875.00|  43000. 00000 43000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | |

0010 619- 61000 LUMP|  31929. 00000 31929.00|  52875. 00000 52875.00|  43000. 00000 43000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 2 | |

0011 619- 61000 LUMP|  25718. 00000 25718.00|  37454. 00000 37454.00|  40000. 00000 40000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 3 | |

0012 619- 61000 LUMP|  22361.00000 22361.00]  31650. 00000 31650.00]  43000. 00000 43000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 4 | |

0013 619- 61000 LUMP|  22361.00000 22361.00]  31365. 00000 31365.00]  43000. 00000 43000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 5 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 355 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 444, 500. 00 ROUTE : |-64
CALL ORDER . 355 CONTRACT ID : B -25381-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1131315 | (2) 35-1602596 | (3) 35-1841931
| FI VE STAR PAINTI NG | NC. | I CARUS | NDUSTRI AL PAI NTI NG & VENUS PAI NTI NG COVPANY
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 619-93423 LUWP| 1500. 00000 1500. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL STRUCTURE NO. 1 | | |
0015 619- 93423 LUWP| 1500. 00000 1500. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL STRUCTURE NO. 2 | | [
0016 619-93423 LUWP| 1500. 00000 1500. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL STRUCTURE NO. 3 | | [
0017 619-93423 LUWP| 1500. 00000 1500. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL STRUCTURE NO. 4 | | [
0018 619-93423 LUWP| 1500. 00000 1500. 00| 500. 00000 500. 00| 500. 00000 500. 00
POLLUTI ON CONTROL STRUCTURE NO. 5 | | [
0019 709-51821 LUMP| 250. 00000 250. 00| 500. 00000 500. 00| 300. 00000 300. 00
SURFACE SEAL STRUCTURE NO 1 | | [
0020 709-51821 LUMP| 250. 00000 250. 00| 500. 00000 500. 00| 300. 00000 300. 00
SURFACE SEAL STRUCTURE NO 2 | | |
0021 709-51821 LUMP| 150. 00000 150. 00| 500. 00000 500. 00| 300. 00000 300. 00
SURFACE SEAL STRUCTURE NO 3 | | [
0022 709-51821 LUMP| 150. 00000 150. 00| 500. 00000 500. 00| 300. 00000 300. 00
SURFACE SEAL STRUCTURE NO 4 | | [
0023 709-51821 LUMP| 150. 00000 150. 00| 500. 00000 500. 00| 300. 00000 300. 00
SURFACE SEAL STRUCTURE NO 5 | | [
0024 801-06775 LUVP| 1550. 00000 1550. 00| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 1 | | |
0025 801-06775 LUWVP| 1550. 00000 1550. 00| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 2 | | |
0026 801-06775 LUWVP| 1000. 00000 1000. 00| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 3 | | |
0027 801-06775 LUWP| 900. 00000 900. 00| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 4 | | |
0028 801-06775 LUWP| 900. 00000 900. 00| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 5 | | |
SECTI ON TOTALS | $ 234, 449. 00| $ 291, 290. 00| $ 293, 500. 00
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 234, 449. 00| $ 291, 290. 00| $ 293, 500. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 355 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 444, 500. 00 ROUTE : |-64
CALL ORDER . 355 CONTRACT ID : B -25381-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1645115 | (5) 35-1778430 | (6) 35-2019240
| THREE STAR PAI NTI NG | SPANCS, N.1. PAINTING |INC |CENTRAL PAINTING |NC
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE PAI NTI NG
I I |
0001 105-06790 6.000 MXS | 500. 00000 3000. 00| 500. 00000 3000. 00| 750. 00000 4500. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 110-01001 LUWP| 15000. 00000 15000. 00| 15156. 00000 15156. 00| 15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 04414 10. 000 EACH 20. 00000 200. 00| 20. 00000 200. 00| 50. 00000 500. 00
DRAI N EXTENSI ON | | [
0004 619-51859 LUWP| 7877. 66000 7877. 66| 33000. 00000 33000. 00| 30000. 00000 30000. 00
PAI NT STEEL BRI DGE STRUCTURE NO. 1 | | |
0005 619-51859 LUWP| 7877. 66000 7877. 66| 33000. 00000 33000. 00| 30000. 00000 30000. 00
PAI NT STEEL BRI DGE STRUCTURE NO. 2 | | |
0006 619-51859 LUWP| 4611. 32000 4611. 32| 22000. 00000 22000. 00| 15000. 00000 15000. 00
PAI NT STEEL BRI DGE STRUCTURE NO. 3 | | |
0007 619-51859 LUWP| 4066. 93000 4066. 93| 18800. 00000 18800. 00| 20000. 00000 20000. 00
PAI NT STEEL BRI DGE STRUCTURE NO. 4 | | |
0008 619-51859 LUWP| 4066. 93000 4066. 93| 18800. 00000 18800. 00| 20000. 00000 20000. 00
PAI NT STEEL BRI DGE STRUCTURE NO. 5 | | |
0009 619-61000 LUVP| 66960. 10000 66960. 10| 40000. 00000 40000. 00| 46000. 00000 46000. 00
CLEAN STEEL BRI DGE STRUCTURE NO 1 | | |
0010 619-61000 LUVP| 66960. 10000 66960. 10| 40000. 00000 40000. 00| 46000. 00000 46000. 00
CLEAN STEEL BRI DGE STRUCTURE NO 2 | | |
0011 619-61000 LUVP| 39196. 16000 39196. 16| 30000. 00000 30000. 00| 50000. 00000 50000. 00
CLEAN STEEL BRI DGE STRUCTURE NO 3 | | |
0012 619-61000 LUVP| 34568. 83000 34568. 83| 25000. 00000 25000. 00| 28000. 00000 28000. 00
CLEAN STEEL BRI DGE STRUCTURE NO 4 | | |
0013 619- 61000 LUWP| 34568. 83000 34568. 83| 25000. 00000 25000. 00| 28000. 00000 28000. 00
CLEAN STEEL BRI DGE STRUCTURE NO 5 | | |
0014 619-93423 LUWP| 1312. 95000 1312. 95] 2000. 00000 2000. 00| 300. 00000 300. 00
POLLUTI ON CONTRCL STRUCTURE NO. 1 | | |
0015 619-93423 LUWP| 1312. 95000 1312. 95] 2000. 00000 2000. 00| 300. 00000 300. 00
POLLUTI ON CONTRCL STRUCTURE NO. 2 | | |
0016 619-93423 LUWP| 768. 56000 768. 56| 2000. 00000 2000. 00| 300. 00000 300. 00
POLLUTI ON CONTROL STRUCTURE NO. 3 | | |
0017 619-93423 LUWP| 677. 84000 677. 84| 2000. 00000 2000. 00| 300. 00000 300. 00
POLLUTI ON CONTRCL STRUCTURE NO. 4 | | |
0018 619-93423 LUWP| 677. 84000 677. 84| 2000. 00000 2000. 00| 300. 00000 300. 00
POLLUTI ON CONTROL STRUCTURE NO. 5 | | |
0019 709-51821 LUWP| 1312. 95000 1312. 95] 500. 00000 500. 00| 200. 00000 200. 00
SURFACE SEAL STRUCTURE NO 1 | | |
0020 709-51821 LUWP| 1312. 95000 1312. 95] 500. 00000 500. 00| 200. 00000 200. 00

SURFACE SEAL STRUCTURE NO. 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 355 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 444, 500. 00 ROUTE : |-64
CALL ORDER . 355 CONTRACT ID : B -25381-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1645115 | (5) 35-1778430 | (6) 35-2019240
| THREE STAR PAI NTI NG | SPANCS, N. 1. PAINTING |INC |CENTRAL PAINTING |NC
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 709-51821 LUMP| 768. 56000 768. 56| 500. 00000 500. 00| 200. 00000 200. 00
SURFACE SEAL STRUCTURE NO 3 | | |
0022 709-51821 LUMP| 677. 84000 677. 84| 500. 00000 500. 00| 200. 00000 200. 00
SURFACE SEAL STRUCTURE NO 4 | | [
0023 709-51821 LUMP| 677. 84000 677. 84| 500. 00000 500. 00| 200. 00000 200. 00
SURFACE SEAL STRUCTURE NO 5 | | [
0024 801-06775 LUWP| 1312. 95000 1312. 95| 500. 00000 500. 00| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 1 | | |
0025 801-06775 LUVP| 1312. 95000 1312. 95| 500. 00000 500. 00| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 2 | | |
0026 801-06775 LUMP| 768. 56000 768. 56| 500. 00000 500. 00| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 3 | | |
0027 801-06775 LUMP| 677. 84000 677. 84| 500. 00000 500. 00| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 4 | | |
0028 801- 06775 LUMP| 677. 84000 677. 84| 500. 00000 500. 00| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 5 | | |
SECTI ON TOTALS | $ 303, 204. 94| $ 318, 956. 00| $ 337, 000. 00
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-
CONTRACT TOTALS | $ 303, 204. 94| $ 318, 956. 00| $ 337, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 357 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 407, 000. 00 ROUTE : SR 66 AND SR 162
CALL ORDER . 357 CONTRACT ID : B -25382-A COUNTIES : DUBA S WARRI CK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1645115 THREE STAR PAI NTI NG $  318,730.06 100. 0000%
2 35-1131315 FI VE STAR PAINTING | NC. $  323,880.00 101. 6157%
3 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $  347,000.00 108. 8695%
4 35-1841931 VENUS PAI NTI NG COMPANY $ 397, 000.00 124. 5568%
5  35-2019240 CENTRAL PAINTING |NC. $ 455, 400.00 142. 8795%
| (1) 35-1645115 | (2) 35-1131315 | (3) 35-1602596
| THREE STAR PAI NTI NG | FI'VE STAR PAI NTING | NC. | | CARUS | NDUSTRI AL PAI NTI NG &
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE PAI NTI NG
I I |
0001 105- 06790 6.000 MOS | 500. 00000 3000. 00| 1400. 00000 8400. 00| 1. 00000 6. 00
FIELD OFFICE, 27.9 n2 | | [
0002 110- 01001 LUMP|  15772.50000 15772.50|  20000. 00000 20000. 00|  17350. 00000 17350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 04414 14.000 EACH, 20. 00000 280. 00| 25. 00000 350. 00| 1. 00000 14. 00
DRAI N EXTENSI ON | |
0004 619-51859 LUMP|  14748. 75000 14748.75|  36055. 00000 36055.00|  38715. 00000 38715. 00
PAINT STEEL BRI DGE STRUCTURE NO. 1 | |
0005 619- 51859 LUMP|  14748. 75000 14748.75|  36055. 00000 36055.00|  38715. 00000 38715. 00
PAINT STEEL BRI DGE STRUCTURE NO. 2 | | |
0006 619- 51859 LUMP| 470. 25000 470.25|  19854. 00000 19854. 00| 700. 00000 700. 00
PAINT STEEL BRI DGE STRUCTURE NO. 3 | | |
0007 619- 61000 LUMP|  128280. 64000 128280. 64|  72109. 00000 72109.00|  120000. 00000 120000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | |
0008 619- 61000 LUMP|  128280. 64000 128280. 64|  72109. 00000 72109.00|  120000. 00000 120000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 2 | |
0009 619- 61000 LUMP| 3997. 13000 3997.13]  39708. 00000 39708. 00| 7000. 00000 7000. 00
CLEAN STEEL BRI DGE STRUCTURE NO 3 | |
0010 619- 93423 LUMP| 1000. 00000 1000. 00| 2500. 00000 2500. 00| 500. 00000 500. 00
POLLUTI ON CONTROL STRUCTURE NO. 1 | | |
0011 619- 93423 LUMP| 1000. 00000 1000. 00| 2500. 00000 2500. 00| 500. 00000 500. 00
POLLUTI ON CONTROL STRUCTURE NO. 2 | | |
0012 619- 93423 LUMP| 78. 38000 78. 38| 5000. 00000 5000. 00| 500. 00000 500. 00
POLLUTI ON CONTROL STRUCTURE NO. 3 | | |
0013 709-51821 LUMP| 1000. 00000 1000. 00| 300. 00000 300. 00| 500. 00000 500. 00

SURFACE SEAL STRUCTURE NO. 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 357 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 407, 000. 00 ROUTE : SR 66 AND SR 162
CALL ORDER . 357 CONTRACT ID : B -25382-A COUNTIES : DUBA S WARRI CK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1645115 | (2) 35-1131315 | (3) 35-1602596
| THREE STAR PAI NTI NG | FI VE STAR PAINTING | NC | I CARUS | NDUSTRI AL PAI NTI NG &
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 709-51821 LUWP| 1000. 00000 1000. 00| 300. 00000 300. 00| 500. 00000 500. 00
SURFACE SEAL STRUCTURE NO 2 | | |
0015 709-51821 LUVP| 78. 38000 78. 38| 100. 00000 100. 00| 500. 00000 500. 00
SURFACE SEAL STRUCTURE NO 3 | | [
0016 801-06775 LUWP| 2458. 13000 2458. 13| 1770. 00000 1770. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 1 | | |
0017 801-06775 LUWP| 2458. 13000 2458. 13| 1770. 00000 1770. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 2 | | |
0018 801-06775 LUWP| 78. 38000 78. 38| 5000. 00000 5000. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 3 | | |
SECTI ON TOTALS | $ 318, 730. 06| $ 323, 880. 00| $ 347, 000. 00
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 318, 730. 06| $ 323, 880. 00| $ 347, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 357 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 407, 000. 00 ROUTE : SR 66 AND SR 162
CALL ORDER . 357 CONTRACT ID : B -25382-A COUNTIES : DUBA S WARRI CK
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1841931 | (5) 35-2019240 [
| VENUS PAI NTI NG COMPANY | CENTRAL PAI NTING | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE PAI NTI NG
I I |
0001 105-06790 6.000 MXS | 1000. 00000 6000. 00| 750. 00000 4500. 00|
FI ELD OFFI CE, 27.9 n2 | [ |
0002 110-01001 LUWP| 28000. 00000 28000. 00| 20000. 00000 20000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619-04414 14.000 EACH 50. 00000 700. 00| 50. 00000 700. 00|
DRAI N EXTENSI ON | | [
0004 619-51859 LUWP| 20000. 00000 20000. 00| 50000. 00000 50000. 00|
PAI NT STEEL BRI DGE STRUCTURE NO. 1 | | |
0005 619-51859 LUWP| 20000. 00000 20000. 00| 50000. 00000 50000. 00|
PAI NT STEEL BRI DGE STRUCTURE NO. 2 | | |
0006 619-51859 LUWP| 20000. 00000 20000. 00| 20000. 00000 20000. 00|
PAI NT STEEL BRI DGE STRUCTURE NO. 3 | | |
0007 619-61000 LUWP| 98000. 00000 98000. 00| 112000. 00000 112000. 00|
CLEAN STEEL BRI DGE STRUCTURE NO 1 | | |
0008 619- 61000 LUWP| 98000. 00000 98000. 00| 112000. 00000 112000. 00|
CLEAN STEEL BRI DGE STRUCTURE NO 2 | | |
0009 619-61000 LUWP| 98000. 00000 98000. 00| 80000. 00000 80000. 00|
CLEAN STEEL BRI DGE STRUCTURE NO 3 | | |
0010 619-93423 LUWP| 2000. 00000 2000. 00| 900. 00000 900. 00|
POLLUTI ON CONTROL STRUCTURE NO. 1 | | [
0011 619-93423 LUWP| 2000. 00000 2000. 00| 900. 00000 900. 00|
POLLUTI ON CONTROL STRUCTURE NO. 2 | | [
0012 619-93423 LUWP| 2000. 00000 2000. 00| 500. 00000 500. 00|
POLLUTI ON CONTROL STRUCTURE NO. 3 | | |
0013 709-51821 LUWP| 300. 00000 300. 00| 300. 00000 300. 00|
SURFACE SEAL STRUCTURE NO. 1 | | |
0014 709-51821 LUWP| 300. 00000 300. 00| 300. 00000 300. 00|
SURFACE SEAL STRUCTURE NO. 2 | | |
0015 709-51821 LUWP| 300. 00000 300. 00| 300. 00000 300. 00|
SURFACE SEAL STRUCTURE NO. 3 | | |
0016 801-06775 LUWP| 400. 00000 400. 00| 1000. 00000 1000. 00|
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 1 | | |
0017 801-06775 LUWP| 500. 00000 500. 00| 1000. 00000 1000. 00|
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 2 | | |
0018 801-06775 LUWP| 500. 00000 500. 00| 1000. 00000 1000. 00|
MAI NTAI NI NG TRAFFI C STRUCTURE NO. 3 | | |
SECTI ON TOTALS | $ 397, 000. 00| $ 455, 400. 00|
CONTRACT TOTALS | $ 397, 000. 00| $ 455, 400. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 367 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 379, 571. 23 ROUTE : MJUSEUM RQOAD
CALL ORDER . 367 CONTRACT ID: B -25414-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 9929025
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1991044 JOHNSON COVPANY, | NC. REJECTED $  279,298.20 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR  CO. AWARDED $  321,501.50 115. 1104%
3 35-1447641 STRUCTURE CONTRACTORS $ 366, 856.00 131. 3492%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $  373,637.60 133. 7773%
5  35-1609544 SCHUTT- LOOKABI LL CO $  394,288.31 141. 1710%
6 35-1801998 QR INC. $ 441, 210.80 157. 9712%
| (1) 35-1991044 | (2) 35-1364963 | (3) 35-1447641
| JOHNSON COVPANY, | NC. | ERBER & M LLI GAN CONSTR CO. | STRUCTURE CONTRACTORS
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 4.000 MO8 | 1097. 00000 4388. 00| 1000. 00000 4000. 00| 1200. 00000 4800. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 9700. 00000 9700. 00| 3000. 00000 3000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  11000. 00000 11000. 00|  16000. 00000 16000. 00|  18300. 00000 18300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 6500. 00000 6500. 00| 1200. 00000 1200. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WAY | |
0005 203- 02000 893.000 n8 | 7. 40000 6608. 20| 13. 50000 12055. 50| 12. 00000 10716. 00
EXCAVATI ON,  COVMON | | |
0006 206- 51225 190.000 n8 | 16. 00000 3040. 00| 15. 00000 2850. 00| 6. 00000 1140. 00
EXCAVATI ON, DRY | |
0007 210- 05721 LUVP| 9500. 00000 9500. 00| 8000. 00000 8000.00|  15000. 00000 15000. 00
FI RE RETARDANT TREATMENT | | |
0008 210- 05811 12.000 EACH 450. 00000 5400. 00| 1000. 00000 12000. 00| 1200. 00000 14400. 00
REPAI R SPLI CES | N LOAER CHORDS | | |
0009 210- 06195 LUMP|  36800. 00000 36800.00]  35000. 00000 35000.00]  65000. 00000 65000. 00
MASONRY WORK , CLADDI NG | | |
0010 210- 06979 LUMP] 6200. 00000 6200. 00| 7300. 00000 7300. 00| 6000. 00000 6000. 00
NEW BRI DGE RAI L | |
0011 210- 06980 LUMP|  19000. 00000 19000. 00|  17500. 00000 17500.00|  17000. 00000 17000. 00
MOVE BRI DGE | | |
0012 210- 06981 LUMP| 3500. 00000 3500. 00| 1500. 00000 1500. 00| 3400. 00000 3400. 00
TI GHTEN BOLTS | N TRUSS | | |
0013 210- 06982 4.000 EACH 3630. 00000 14520. 00| 4000. 00000 16000. 00| 3500. 00000 14000. 00

BRACE , SWAY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 367 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 379, 571. 23 ROUTE : MJUSEUM RQOAD
CALL ORDER . 367 CONTRACT ID: B -25414-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1991044 | (2) 35-1364963 | (3) 35-1447641
| JOHANSON COMPANY, | NC. | ERBER & M LLI GAN CONSTR. QO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 210- 06983 3.000 EACH 2500. 00000 7500. 00| 3200. 00000 9600. 00| 3500. 00000 10500. 00
CUPOLA | | |
0015 210- 06984 6.000 EACH 300. 00000 1800. 00| 300. 00000 1800. 00| 200. 00000 1200. 00
ADJUST VERTI CAL RODS | | [
0016 211- 02060 32.000 n8 | 19. 00000 608. 00| 26. 00000 832. 00| 40. 00000 1280. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 303- 04075 45.000 My | 15. 00000 675. 00| 21. 00000 945. 00| 35. 00000 1575. 00
COVPACTED AGGREGATE, O 73 | | |
0018 303-52308 300.000 My | 15. 90000 4770. 00| 17. 50000 5250. 00| 25. 00000 7500. 00
COVPACTED AGGREGATE, O 53 | | [
0019 621-01004 2.000 EACH 325. 00000 650. 00| 300. 00000 600. 00| 280. 00000 560. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0020 621- 06559 1800. 000 n2 | 0. 81000 1458. 00| 1. 00000 1800. 00| 1. 00000 1800. 00
MULCHED SEEDI NG R | | [
0021 702-51005 51.000 nm8 | 390. 00000 19890. 00| 390. 00000 19890. 00| 350. 00000 17850. 00
CONCRETE, A, SUBSTRUCTURE | | |
0022 702-51015 29.400 n8 | 310. 00000 9114. 00| 330. 00000 9702. 00| 200. 00000 5880. 00
CONCRETE, B, FOOTI NGS | | |
0023 703-51030 3290.000 kg | 1. 50000 4935. 00| 1. 30000 4277. 00| 2. 00000 6580. 00
REI NFORCI NG STEEL | | [
0024 711- 05396 LUWP| 18032. 00000 18032. 00| 45000. 00000 45000. 00| 53300. 00000 53300. 00
REPLACE ROOF | | |
0025 711- 05396 LUWP| 39405. 00000 39405. 00| 45600. 00000 45600. 00| 44700. 00000 44700. 00
REPLACE SI DI NG | | |
0026 712-05853 52.000 EACH| 142. 00000 7384. 00| 225. 00000 11700. 00| 150. 00000 7800. 00
FLOOR BEAMS , NEW | | [
0027 712-05854 LUWP| 26496. 00000 26496. 00| 27500. 00000 27500. 00| 28000. 00000 28000. 00
BRI DGE DECK , NEW | | |
0028 715- 05407 25.000 m | 9. 00000 225. 00| 12. 00000 300. 00| 15. 00000 375. 00
PI PE, END BENT DRAIN, 150 nm | | |
0029 801- 06605 2.000 EACH 100. 00000 200. 00| 150. 00000 300. 00| 100. 00000 200. 00
BARRI CADE, |11A | | [
SECTI ON TOTALS | $ 279, 298. 20| $ 321, 501. 50| $ 366, 856. 00
------------------------------------------ T ey

CONTRACT TOTALS | $ 279, 298. 20| $ 321, 501. 50| $ 366, 856. 00




MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG | |

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 367 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 379, 571.23 ROUTE : MUSEUM ROAD
CALL ORDER : 367 CONTRACT 1D : B -25414-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-1609544 | (6) 35-1801998
| RIETH RI LEY CONSTRUCTI ON | SCHUTT- LOCKABI LL CO | LR, I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 06790 4.000 MOS | 2250. 00000 9000. 00| 1471. 43000 5885. 72| 2940. 00000 11760. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUWP| 4900. 00000 4900. 00| 5613. 30000 5613. 30| 2250. 00000 2250. 00
CONSTRUCTI ON ENGl NEERI NG | | |
0003 110- 01001 LUMP|  18650. 00000 18650. 00|  19714. 42000 19714.42|  24000. 00000 24000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 9325. 00000 9325. 00| 7678. 48000 7678.48|  11000. 00000 11000. 00
CLEARI NG RI GHT OF WAY | | |
0005 203- 02000 893.000 n8 | 8. 00000 7144. 00| 11. 45000 10224. 85| 12. 50000 11162. 50
EXCAVATI ON,  COMVON | | |
0006 206-51225 190.000 n8 | 15. 00000 2850. 00| 20. 63000 3919. 70| 15. 00000 2850. 00
EXCAVATI ON, DRY | |
0007 210-05721 LUVP|  14400. 00000 14400. 00| 7852. 95000 7852. 95| 7200. 00000 7200. 00
FI RE RETARDANT TREATMVENT | | |
0008 210- 05811 12.000 EACH 1070. 00000 12840. 00| 2305. 16000 27661. 92| 1497. 00000 17964. 00
REPAI R SPLI CES | N LOAER CHORDS | | |
0009 210- 06195 LUMP|  83000. 00000 83000.00]  63730. 80000 63730.80|  65000. 00000 65000. 00
MASONRY WORK , CLADDI NG | | |
0010 210- 06979 LUMP| 4950. 00000 4950. 00| 7145. 96000 7145. 96| 6950. 00000 6950. 00
NEW BRI DGE RAI L | |
0011 210- 06980 LUMP|  13000. 00000 13000. 00|  28403. 55000 28403.55|  39500. 00000 39500. 00
MOVE BRI DGE | | |
0012 210- 06981 LUMP| 6500. 00000 6500. 00| 4322. 30000 4322. 30| 3500. 00000 3500. 00
TI GHTEN BOLTS I N TRUSS | | I
0013 210- 06982 4.000 EACH 3100. 00000 12400. 00| 2586. 40000 10345. 60| 5500. 00000 22000. 00
BRACE , SWAY | | |
0014 210- 06983 3.000 EACH 2900. 00000 8700. 00| 2986. 07000 8958. 21| 3500. 00000 10500. 00
CUPOLA | | |
0015 210- 06984 6.000 EACH 990. 00000 5940. 00| 395. 51000 2373. 06| 250. 00000 1500. 00
ADJUST VERTI CAL RODS | | |
0016 211- 02060 32.000 n8 | 40. 00000 1280. 00| 35. 37000 1131. 84| 30. 00000 960. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 303- 04075 45.000 My | 34. 00000 1530. 00| 32. 53000 1463. 85| 38. 50000 1732.50
COVPACTED AGGREGATE, O, 73 | | |
0018 303-52308 300.000 My | 19. 00000 5700. 00| 33. 67000 10101. 00| 37. 50000 11250. 00
COVPACTED AGGREGATE, O, 53 | | I
0019 621-01004 2.000 EACH 300. 00000 600. 00| 317. 52000 635. 04| 225. 00000 450. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 367 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 379, 571. 23 ROUTE : MJUSEUM RQOAD
CALL ORDER . 367 CONTRACT ID: B -25414-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1609544 | (6) 35-1801998
| RIETH RI LEY CONSTRUCTION | SCHUTT- LOOKABI LL CO | (LR, I NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 621- 06559 1800.000 n2 | 0. 74000 1332. 00| 0. 84000 1512. 00| 1. 25000 2250. 00
MULCHED SEEDING R | | |
0021 702-51005 51.000 n8 | 486. 00000 24786. 00| 464. 00000 23664. 00| 620. 00000 31620. 00
CONCRETE, A, SUBSTRUCTURE | | [
0022 702-51015 29.400 n8 | 349. 00000 10260. 60| 462. 00000 13582. 80| 430. 00000 12642. 00
CONCRETE, B, FOOTI NGS | |
0023 703-51030 3290. 000 kg | 1. 30000 4277. 00| 1. 50000 4935. 00| 2. 62000 8619. 80
REI NFORCI NG STEEL | | [
0024 711-05396 LUWP| 32000. 00000 32000. 00| 27866. 94000 27866. 94| 54000. 00000 54000. 00
REPLACE ROOF | | [
0025 711-05396 LUVP| 40000. 00000 40000. 00| 56758. 87000 56758. 87| 45000. 00000 45000. 00
REPLACE SI DI NG | | [
0026 712- 05853 52.000 EACH 250. 00000 13000. 00| 194. 53000 10115. 56| 150. 00000 7800. 00
FLOOR BEAMS , NEW | | |
0027 712-05854 LUWP| 24700. 00000 24700. 00| 27950. 79000 27950. 79| 26500. 00000 26500. 00
BRI DGE DECK , NEW | | [
0028 715- 05407 25.000 m | 11. 00000 275. 00| 20. 52000 513. 00| 26. 00000 650. 00
PI PE, END BENT DRAIN, 150 nm | | [
0029 801- 06605 2.000 EACH 149. 00000 298. 00| 113. 40000 226. 80| 300. 00000 600. 00
BARRI CADE, |11A | | [
SECTI ON TOTALS | $ 373, 637. 60| $ 394, 288. 31| $ 441, 210. 80

CONTRACT TOTALS |

$ 373, 637.

$ 394, 288. 31|

$ 441, 210. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 377 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 356, 091. 57 ROUTE : CR 800N
CALL ORDER . 377 CONTRACT ID : B -25422-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 09/30/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROQIECT(S) : 9912021
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1058755 BAKER & SCHULTZ, |NC. $  236,617.72 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  248,099.71 104. 8525%
3 35-1310611 ROBERTSON, DUNCAN, | NC. $  259,697.55 109. 7540%
4 35-1386990 I SOM JACK CONSTRUCTI ON CO $  302,078.22 127. 6650%
5  35-1212938 ATLAS EXCAVATI NG, | NC. $  315,826.26 133. 4753%
6 35-1057871 SMOCK FANSLER OCRPORATI ON $  341,217.64 144. 2062%
| (1) 35-1058755 | (2) 35-1364963 | (3) 35-1310611
| BAKER & SCHULTZ, | NC. | ERBER & M LLI GAN CONSTR  CQ | ROBERTSON, DUNCAN, | NC.
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105- 06790 7.000 MOS | 1000. 00000 7000. 00| 1000. 00000 7000. 00| 1250. 00000 8750. 00
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP] 4400. 00000 4400. 00| 4500. 00000 4500. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUVP| 9400. 00000 9400.00|  12250. 00000 12250.00|  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  13300. 00000 13300.00|  12250. 00000 12250.00]  10000. 00000 10000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 51330 LUVP| 6620. 00000 6620.00]  12000. 00000 12000.00|  10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 300.000 n8 | 16. 75000 5025. 00| 12. 50000 3750. 00| 15. 00000 4500. 00
EXCAVATI ON,  COMVON | | |
0007 203- 51223 160.000 n8 | 16. 75000 2680. 00| 15. 00000 2400. 00| 10. 00000 1600. 00
EXCAVATI ON, WATERWAY | | |
0008 205- 02224 36.000 m | 7. 75000 279. 00| 8. 00000 288. 00| 5. 00000 180. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 205- 02231 60.000 m | 60. 00000 3600. 00| 25. 00000 1500. 00| 7. 50000 450. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0010 205- 04931 4.000 EACH 100. 00000 400. 00| 200. 00000 800. 00| 100. 00000 400. 00
SEDI MENT TRAP | | |

0011 206-51220 80.000 n8 | 100. 00000 8000. 00| 40. 00000 3200. 00| 125. 00000 10000. 00
EXCAVATI ON, VET | |

0012 206- 51230 27.000 n8 | 10. 00000 270. 00| 17. 50000 472. 50| 10. 00000 270. 00

EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED [ | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 377 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 356, 091. 57 ROUTE : CR 800N
CALL ORDER : 377 CONTRACT ID: B -25422-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1058755 | (2) 35-1364963 | (3) 35-1310611
| BAKER & SCHULTZ, | NC. | ERBER & M LLI GAN CONSTR  CO. | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0013 213-52830 4.000 n8 | 110. 00000 440. 00| 120. 00000 480. 00| 200. 00000 800. 00
FLOMBLE MORTAR | |
0014 303-52308 345.000 My | 17. 00000 5865. 00| 16. 50000 5692. 50| 16. 50000 5692. 50
COVPACTED AGGREGATE, O, 53 | |
0015 402- 05474 105.000 My | 68. 25000 7166. 25| 75. 00000 7875. 00| 71. 50000 7507. 50
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0016 402-05477 50.000 My | 100. 00000 5000. 00| 100. 00000 5000. 00| 104. 50000 5225. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0017 405- 05518 630.000 n2 | 0. 55000 346. 50| 0. 60000 378. 00| 0. 55000 346. 50
ASPHALT FOR PRI ME COAT | |
0018 406- 05521 620.000 n2 | 0. 12000 74. 40| 0. 10000 62. 00| 0. 12000 74. 40
ASPHALT FOR TACK CQOAT | |
0019 601-01854 4.000 EACH 892. 50000 3570. 00| 950. 00000 3800. 00| 1155. 00000 4620. 00
GUARDRAI L TRANSI TION, 3.810 m LONG |
0020 601- 06037 4.000 EACH 593. 25000 2373. 00| 600. 00000 2400. 00| 715. 00000 2860. 00
GUARDRAI L END TREATMENT, | | |
0021 601- 99105 140.970 m | 31. 50000 4440. 56| 33. 00000 4652. 01| 36. 30000 5117.21
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0022 610- 06257 110.000 n2 | 51. 50000 5665. 00| 55. 00000 6050. 00| 65. 00000 7150. 00
REl NFORCED CONCRETE BRI DGE APPROACH, |
250 mm | | |
0023 615- 06505 2.000 EACH 435. 75000 871. 50| 360. 00000 720. 00| 300. 00000 600. 00
MONUMENT, B | | |
0024 615-99189 1.000 EACH| 550. 00000 550. 00| 750. 00000 750. 00| 1500. 00000 1500. 00
PLAQUE, ALUM NUM | | |
0025 616- 02320 470.000 n2 | 2. 75000 1292. 50| 3. 00000 1410. 00| 3. 25000 1527. 50
GEOTEXTI LES | | |
0026 616- 05688 320.000 My | 35. 00000 11200. 00| 33. 50000 10720. 00| 40. 00000 12800. 00
Rl PRAP, CLASS 1 | | |
0027 616- 06405 83.000 My | 19. 50000 1618. 50| 20. 00000 1660. 00| 20. 00000 1660. 00
Rl PRAP, REVETMENT | | |
0028 621- 01004 2.000 EACH 236. 25000 472. 50| 250. 00000 500. 00| 247. 50000 495. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0029 621-02363 1380.000 n2 | 0. 32000 441. 60| 0. 40000 552. 00| 0. 33000 455. 40
MULCHED SEEDI NG T, CONVENTI ONAL M X | |
0030 621- 06548 5.000 kg | 52. 00000 260. 00| 60. 00000 300. 00| 54. 45000 272.25
SEED M XTURE, CV | | |
0031 621- 06559 1380.000 n2 | 0. 76000 1048. 80| 1. 00000 1380. 00| 0. 79000 1090. 20
MULCHED SEEDI NG, R | | |
0032 621- 06567 3.000 kL | 0. 55000 1. 65| 1. 00000 3.00| 0. 58000 1.74

WATER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 377 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 356, 091. 57 ROUTE : CR 800N
CALL ORDER . 377 CONTRACT ID : B -25422-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1364963 | (3) 35-1310611
| BAKER & SCHULTZ, | NC. | ERBER & M LLI GAN CONSTR. CO. | ROBERTSQON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 621- 06574 115.000 n2 | 10. 15000 1167. 25| 10. 00000 1150. 00| 10. 62000 1221. 30
SODDI NG | | |
0034 622-52436 4.000 EACH 26. 25000 105. 00| 25. 00000 100. 00| 27. 50000 110. 00
SIGN, DO NOT MOW OR SPRAY | | [
0035 622-91786 67.000 EACH 17. 85000 1195. 95| 17. 50000 1172. 50| 18. 70000 1252. 90
SEEDLI NG | |
0036 701-98647 290.200 m 82. 00000 23796. 40| 100. 00000 29020. 00| 80. 00000 23216. 00

|

Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |

5.16 nm 356 mm | | |
I

0037 702-51005 44.000 n8 420. 00000 18480. 00| 400. 00000 17600. 00| 500. 00000 22000. 00
CONCRETE, A, SUBSTRUCTURE | | |

0038 703- 51030 3794.000 kg | 1. 10000 4173. 40| 1. 40000 5311. 60| 1. 25000 4742.50
REI NFORCI NG STEEL | |

0039 703-51032 10929. 000 kg | 1. 20000 13114. 80| 1. 40000 15300. 60| 1. 35000 14754. 15
REI NFORCI NG STEEL, EPOXY COATED | | |

0040 704- 51002 102.800 n8 | 460. 00000 47288. 00| 465. 00000 47802. 00| 500. 00000 51400. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0041 706- 91957 53.340 m | 174. 30000 9297. 16| 200. 00000 10668. 00| 200. 00000 10668. 00
BRI DGE RAI LING THR E BEAM | | |

0042 709-51821 LUMP| 1430. 00000 1430. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
SURFACE SEAL | | |

0043 801- 04308 4.000 EACH 194. 25000 777. 00| 120. 00000 480. 00| 110. 00000 440. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0044 801- 06605 8.000 EACH 94. 50000 756. 00| 120. 00000 960. 00| 110. 00000 880. 00
BARRI CADE, I11A | | |

0045 801- 06606 4.000 EACH 105. 00000 420. 00| 120. 00000 480. 00| 110. 00000 440. 00
BARRI CADE, 111B | | |

0046 801- 06625 3.000 EACH 105. 00000 315. 00| 100. 00000 300. 00| 82. 50000 247. 50
DETOUR ROUTE MARKER ASSEMBLY | | |

0047 801- 06640 8.000 EACH 78. 75000 630. 00| 120. 00000 960. 00| 110. 00000 880. 00
CONSTRUCTI ON SIGN, A | | |

SECTI ON TOTALS | $  236,617.72 $  248,099. 71 $ 259, 697.55
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 236, 617. 72| $ 248, 099. 71| $ 259, 697. 55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 377 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 356, 091. 57 ROUTE : CR 800N
CALL ORDER . 377 CONTRACT ID : B -25422-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1386990 | (5) 35-1212938 | (6) 35-1057871
| SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | SMOCK FANSLER CORPORATI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06790 7.000 MOS | 1200. 00000 8400. 00| 1200. 00000 8400. 00| 1800. 00000 12600. 00
FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 7900. 00000 7900. 00| 6500. 00000 6500. 00| 4400. 00000 4400. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  17000. 00000 17000. 00|  15000. 00000 15000. 00|  28900. 00000 28900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUVP| 7500. 00000 7500.00]  20000. 00000 20000. 00|  18000. 00000 18000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 51330 LUMP|  40000. 00000 40000.00]  47000. 00000 47000.00|  36000. 00000 36000. 00
PRESENT STRUCTURE, REMOVE | |

0006 203- 02000 300.000 n8 | 13. 00000 3900. 00| 17. 00000 5100. 00| 20. 00000 6000. 00
EXCAVATI ON,  COMMON | | |

0007 203-51223 160.000 n8 | 15. 00000 2400. 00| 17. 00000 2720. 00| 28. 00000 4480. 00
EXCAVATI ON, WATERVAY | |

0008 205- 02224 36.000 m | 40. 00000 1440. 00| 8. 00000 288. 00| 6. 00000 216. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0009 205- 02231 60.000 m | 50. 00000 3000. 00| 30. 00000 1800. 00| 30. 00000 1800. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0010 205- 04931 4.000 EACH 2500. 00000 10000. 00| 500. 00000 2000. 00| 500. 00000 2000. 00
SEDI MENT TRAP | |

0011 206-51220 80.000 n8 | 105. 00000 8400. 00| 85. 00000 6800. 00| 50. 00000 4000. 00
EXCAVATI ON, VAET | |

0012 206-51230 27.000 n8 | 18. 00000 486. 00| 33. 00000 891. 00| 20. 00000 540. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0013 213-52830 4.000 n8 | 150. 00000 600. 00| 210. 00000 840. 00| 120. 00000 480. 00
FLOMBLE MORTAR | |

0014 303- 52308 345.000 My | 17. 00000 5865. 00| 16. 00000 5520. 00| 20. 00000 6900. 00
COVPACTED AGGREGATE, O, 53 | | |

0015 402- 05474 105.000 My | 87. 00000 9135. 00| 67. 00000 7035. 00| 69. 00000 7245. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0016 402- 05477 50.000 My | 110. 00000 5500. 00| 98. 00000 4900. 00| 105. 00000 5250. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0017 405- 05518 630.000 n2 | 1. 00000 630. 00| 0. 55000 346. 50| 0. 60000 378. 00
ASPHALT FOR PRI ME COAT | |

0018 406- 05521 620.000 n2 | 0. 70000 434. 00| 0. 15000 93. 00| 0. 15000 93. 00
ASPHALT FOR TACK COAT | | |

0019 601- 01854 4.000 EACH 1000. 00000 4000. 00| 900. 00000 3600. 00| 900. 00000 3600. 00

GUARDRAI L TRANSI TI ON, 3.810 m LONG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 377 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 356, 091. 57 ROUTE : CR 800N
CALL ORDER : 377 CONTRACT I D : B -25422-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1386990 | (5) 35-1212938 | (6) 35-1057871
| SOM JACK OONSTRUCTI ON QO | ATLAS EXCAVATI NG | NC. | SMOCK FANSLER OORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0020 601- 06037 4.000 EACH 800. 00000 3200. 00| 595. 00000 2380. 00| 593. 00000 2372. 00
GUARDRAI L END TREATMENT, | | | |
0021 601- 99105 140.970 m | 38. 00000 5356. 86| 31. 30000 4412. 36| 32. 00000 4511. 04
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0022 610- 06257 110.000 n2 | 50. 00000 5500. 00| 55. 00000 6050. 00| 66. 00000 7260. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0023 615- 06505 2.000 EACH 700. 00000 1400. 00| 430. 00000 860. 00| 438. 00000 876. 00
MONUMENT, B | | |
0024 615- 99189 1.000 EACH 1100. 00000 1100. 00| 1000. 00000 1000. 00| 1800. 00000 1800. 00
PLAQUE, ALUM NUM | | |
0025 616- 02320 470.000 n2 | 4. 00000 1880. 00| 5. 00000 2350. 00| 5. 00000 2350. 00
GEOTEXTI LES | | |
0026 616- 05688 320.000 My | 48. 00000 15360. 00| 40. 00000 12800. 00| 38. 00000 12160. 00
Rl PRAP, CLASS 1 | | |
0027 616- 06405 83.000 My | 22.00000 1826. 00| 27. 00000 2241. 00| 25. 00000 2075. 00
Rl PRAP, REVETMENT | | |
0028 621-01004 2.000 EACH 500. 00000 1000. 00| 250. 00000 500. 00| 230. 00000 460. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621- 02363 1380.000 n2 | 1. 20000 1656. 00| 0. 35000 483. 00| 0. 35000 483. 00
MULCHED SEEDI NG, T, CONVENTI ONAL M X | | |
0030 621- 06548 5.000 kg | 40. 00000 200. 00| 51. 00000 255. 00| 55. 00000 275. 00
SEED M XTURE, CV | | |
0031 621- 06559 1380.000 n2 | 1. 23000 1697. 40| 0. 75000 1035. 00| 0. 80000 1104. 00
MULCHED SEEDI NG, R | | |
0032 621- 06567 3.000 kL | 10. 00000 30. 00| 1. 00000 3. 00| 0. 60000 1.80
WATER | | |
0033 621- 06574 115.000 n2 | 10. 00000 1150. 00| 10. 10000 1161. 50| 11. 00000 1265. 00
SODDI NG | | |
0034 622-52436 4.000 EACH 40. 00000 160. 00| 26. 00000 104. 00| 27. 00000 108. 00
SIGN, DO NOT MOW OR SPRAY | | |
0035 622-91786 67.000 EACH 8. 00000 536. 00| 17. 80000 1192. 60| 18. 00000 1206. 00
SEEDLI NG | |
0036 701-98647 290.200 m 88. 00000 25537. 60| 125. 00000 36275. 00| 114. 00000 33082. 80

|

PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 mm |
|

0037 702-51005 44.000 nB 445. 00000 19580. 00| 450. 00000 19800. 00| 589. 00000 25916. 00
CONCRETE, A, SUBSTRUCTURE [ | |
0038 703-51030 3794.000 kg | 1. 05000 3983. 70| 1. 20000 4552. 80| 1.30000 4932. 20

REI NFORCI NG STEEL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 377 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 356, 091. 57 ROUTE : CR 800N
CALL ORDER . 377 CONTRACT ID : B -25422-A COUNTI ES : CLI NTON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1386990 | (5) 35-1212938 | (6) 35-1057871
| SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. | SMOCK FANSLER CORPORATI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 703-51032 10929.000 kg | 1. 14000 12459. 06| 1. 40000 15300. 60| 1. 50000 16393. 50
REI NFORCI NG STEEL, EPOXY CQATED | | |
0040 704-51002 102.800 n8 | 445, 00000 45746. 00| 480. 00000 49344, 00| 641. 00000 65894. 80
CONCRETE, C, SUPERSTRUCTURE | | [
0041 706-91957 53.340 m | 190. 00000 10134. 60| 185. 00000 9867. 90| 175. 00000 9334. 50
BRI DGE RAI LING THRI E BEAM | | [
0042 709-51821 LUWP| 1900. 00000 1900. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
SURFACE SEAL | | |
0043 801-04308 4.000 EACH 350. 00000 1400. 00| 115. 00000 460. 00| 200. 00000 800. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0044 801- 06605 8.000 EACH 120. 00000 960. 00| 110. 00000 880. 00| 100. 00000 800. 00
BARRI CADE, |11A | | [
0045 801- 06606 4.000 EACH 145. 00000 580. 00| 110. 00000 440. 00| 105. 00000 420. 00
BARRI CADE, 111B | | |
0046 801- 06625 3.000 EACH 105. 00000 315. 00| 95. 00000 285. 00| 105. 00000 315. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0047 801- 06640 8.000 EACH 105. 00000 840. 00| 120. 00000 960. 00| 80. 00000 640. 00
CONSTRUCTI ON SI GN, A | | [
SECTI ON TOTALS | $ 302, 078. 22| $ 315, 826. 26| $ 341, 217.64
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 302, 078. 22| $ 315, 826. 26| $ 341, 217. 64




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 387 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 445, 900. 00 ROUTE : 1-94
CALL ORDER . 387 CONTRACT ID : B -25442-A COUNTI ES : PORTER
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 289, 900.00 100. 0000%
2 35-1841931 VENUS PAI NTI NG COMPANY $ 296, 000.00 102. 1041%
3 35-2019240 CENTRAL PAINTING |NC. $ 316, 480. 00 109. 1686%
4 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $  327,000.00 112. 7975%
5 35-1778430 SPANOCS, N I. PAINTING INC $ 399, 444.00 137. 7868%
6  35-1645115 THREE STAR PAI NTI NG $ 401, 561. 40 138. 5172%
| (1) 35-1602596 | (2) 35-1841931 | (3) 35-2019240
| | CARUS | NDUSTRI AL PAI NTI NG & VENUS PAI NTI NG COVPANY | CENTRAL PAI NTING, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE PAI NTI NG
I I I
0001 105- 06790 3.000 MOS | 10. 00000 30. 00| 1000. 00000 3000. 00| 750. 00000 2250. 00
FIELD OFFICE, 27.9 n2 | | |
0003 110- 01001 LUMP|  14495. 00000 14495.00]  20000. 00000 20000. 00|  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 619- 51859 LUMP|  11600. 00000 11600. 00| 5000. 00000 5000.00]  15000. 00000 15000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 1 | | |
0005 619- 51859 LUMP|  11600. 00000 11600. 00| 5000. 00000 5000.00]  15000. 00000 15000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 2 | | |
0006 619- 51859 LUMP|  20280. 00000 20280. 00| 5000. 00000 5000.00]  20000. 00000 20000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 3 | | |
0007 619- 51859 LUMP|  13482. 00000 13482. 00| 5000. 00000 5000. 00|  15000. 00000 15000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 4 | | |
0008 619- 51859 LUMP|  13483. 00000 13483. 00| 5000. 00000 5000. 00|  14000. 00000 14000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 5 | | |
0009 619- 60806 LUWP| 500. 00000 500. 00| 300. 00000 300. 00| 1000. 00000 1000. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 1 | [ |
0010 619- 60806 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 2

I I
0011 619-60806 LUWP| 500. 00000 500. 00 300. 00000 300. 00| 1000. 00000 1000. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE [ |
|
0012 619-60806 LUWP| 500. 00000 500. 00 300. 00000 300. 00| 1000. 00000 1000. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE |

I
|
PAI NTI NG STRUCTURE NO 3 | |
|
PAI NTI NG STRUCTURE NO. 4 | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 387 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 445, 900. 00 ROUTE : |-94
CALL ORDER : 387 CONTRACT 1D : B -25442-A COUNTI ES : PORTER
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1602596 | (2) 35-1841931 | (3) 35-2019240
| | CARUS | NDUSTRI AL PAI NTI NG & VENUS PAI NTI NG COMPANY | CENTRAL PAI NTING | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0013 619- 60806 LUWP| 500. 00000 500. 00| 300. 00000 300. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 5 | | |
0014 619- 61000 LUMP|  33000. 00000 33000.00]  47980. 00000 47980.00]  34000. 00000 34000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | |
0015 619- 61000 LUMP|  33000. 00000 33000.00]  47980. 00000 47980.00]  34000. 00000 34000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 2 | |
0016 619- 61000 LUMP|  56350. 00000 56350.00]  47980. 00000 47980.00]  66550. 00000 66550. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 3 | |
0017 619- 61000 LUMP|  37500. 00000 37500.00]  47980. 00000 47980.00]  38000. 00000 38000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 4 | |
0018 619- 61000 LUMP|  37500. 00000 37500.00]  47980. 00000 47980.00]  38000. 00000 38000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 5 | |
0019 619- 93423 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 600. 00000 600. 00
POLLUTI ON CONTROL STRUCTURE NO. 1 | | |
0020 619- 93423 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 600. 00000 600. 00
POLLUTI ON CONTROL STRUCTURE NO. 2 | | |
0021 619- 93423 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 300. 00000 300. 00
POLLUTI ON CONTROL STRUCTURE NO. 3 | | |
0022 619- 93423 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 300. 00000 300. 00
POLLUTI ON CONTROL STRUCTURE NO. 4 | | |
0023 619- 93423 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 300. 00000 300. 00
POLLUTI ON CONTROL STRUCTURE NO. 5 | | |
0024 709- 51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 200. 00000 200. 00
SURFACE SEAL STRUCTURE NO. 1 | | |
0025 709- 51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 200. 00000 200. 00
SURFACE SEAL STRUCTURE NO. 2 | | |
0026 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 200. 00000 200. 00
SURFACE SEAL STRUCTURE NO. 3 | | |
0027 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 200. 00000 200. 00
SURFACE SEAL STRUCTURE NO. 4 | |
0028 709- 51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 200. 00000 200. 00
SURFACE SEAL STRUCTURE NO. 5 | | |
0029 801-01093 2.000 EACH 20. 00000 40. 00| 300. 00000 600. 00| 750. 00000 1500. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0030 801-09133 2.000 EACH 20. 00000 40. 00| 1500. 00000 3000. 00| 40. 00000 80. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
SECTI ON TOTALS | $ 289, 900. 00| $ 296, 000. 00| $ 316, 480. 00
CONTRACT TOTALS | $ 289, 900. 00| $ 296, 000. 00| $ 316, 480. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 387 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 445, 900. 00 ROUTE : 1-94
CALL ORDER . 387 CONTRACT ID : B -25442-A COUNTI ES : PORTER
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-3350477 | (5) 35-1778430 | (6) 35-1645115

| EAGLE PAI NTI NG & MAI NTENANCE| SPANOS, N.I. PAINTING INC. | THREE STAR PAI NTI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE PAI NTI NG

I
500. 00000 1500. 00| 500. 00000 1500. 00| 1000. 00000 3000. 00

0001 105- 06790 3.000 MOS |
FIELD OFFICE, 27.9 n2 | | |

0003 110- 01001 LUMP|  40000. 00000 40000.00]  19000. 00000 19000. 00|  18500. 00000 18500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 619-51859 LUMP|  15000. 00000 15000. 00|  25000. 00000 25000.00|  14719. 23000 14719. 23
PAINT STEEL BRI DGE STRUCTURE NO. 1 | | [

0005 619- 51859 LUMP|  15000. 00000 15000. 00|  25000. 00000 25000.00|  14719. 23000 14719. 23
PAINT STEEL BRI DGE STRUCTURE NO. 2 | | [

0006 619- 51859 LUMP|  25000. 00000 25000. 00|  40000. 00000 40000.00|  10699. 63000 10699. 63
PAINT STEEL BRI DGE STRUCTURE NO. 3 | | [

0007 619- 51859 LUMP|  19000. 00000 19000. 00|  20000. 00000 20000. 00| 7160. 21000 7160. 21
PAINT STEEL BRI DGE STRUCTURE NO. 4 | | |

0008 619- 51859 LUMP|  19000. 00000 19000. 00|  20000. 00000 20000. 00| 7851. 82000 7851. 82
PAINT STEEL BRI DGE STRUCTURE NO. 5 | | |

0009 619- 60806 LUMVP| 500. 00000 500. 00| 1000. 00000 1000. 00| 786. 54000 786. 54

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 1 | [ |

0010 619- 60806 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 786. 54000 786. 54
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 2 | | |

0011 619- 60806 LUMP| 5000. 00000 5000. 00| 1000. 00000 1000. 00| 1783. 28000 1783. 28
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 3 | [ |

0012 619- 60806 LUMP| 5000. 00000 5000. 00| 1000. 00000 1000. 00| 1193. 37000 1193. 37
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 4 | [ |

0013 619- 60806 LUMP| 5000. 00000 5000. 00| 1000. 00000 1000. 00| 1308. 64000 1308. 64
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE |
PAI NTI NG STRUCTURE NO. 5 |

0014 619- 61000 LUMP|  23000. 00000 23000. 00

I
I
| 45000. 00000 45000. 00| 40118. 54000 40118. 54
CLEAN STEEL BRI DGE STRUCTURE NO 1 | [ |
0015 619- 61000 LUWP| 23000. 00000 23000. 00| 45000. 00000 45000. 00| 40118. 54000 40118. 54
CLEAN STEEL BRI DGE STRUCTURE NO 2 | [ |
0016 619-61000 LUWP| 40000. 00000 40000. 00| 70000. 00000 70000. 00| 90946. 85000 90946. 85
CLEAN STEEL BRI DGE STRUCTURE NO 3 | [ |
0017 619-61000 LUWP| 26000. 00000 26000. 00| 30000. 00000 30000. 00| 60861. 77000 60861. 77
CLEAN STEEL BRI DGE STRUCTURE NO 4 | [ |
0018 619-61000 LUWP| 26000. 00000 26000. 00| 30000. 00000 30000. 00| 66740. 47000 66740. 47
I

CLEAN STEEL BRI DGE STRUCTURE NO. 5 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 387 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 445, 900. 00 ROUTE : 1-94
CALL ORDER . 387 CONTRACT ID : B -25442-A COUNTI ES : PORTER
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-3350477 | (5) 35-1778430 | (6) 35-1645115
| EAGLE PAI NTI NG & MAI NTENANCE| SPANCS, N.1. PAINTING | NC | THREE STAR PAI NTI NG
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 619-93423 LUWP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 786. 54000 786. 54
POLLUTI ON CONTROL STRUCTURE NO. 1 | | |
0020 619-93423 LUVP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 786. 54000 786. 54
POLLUTI ON CONTROL STRUCTURE NO. 2 | | [
0021 619-93423 LUMP| 10000. 00000 10000. 00| 4000. 00000 4000. 00| 1783. 28000 1783. 28
POLLUTI ON CONTROL STRUCTURE NO. 3 | | [
0022 619-93423 LUWP| 5000. 00000 5000. 00| 3000. 00000 3000. 00| 1193. 37000 1193. 37
POLLUTI ON CONTROL STRUCTURE NO. 4 | | [
0023 619- 93423 LUWP| 5000. 00000 5000. 00| 3000. 00000 3000. 00| 1308. 64000 1308. 64
POLLUTI ON CONTROL STRUCTURE NO. 5 | | [
0024 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 786. 54000 786. 54
SURFACE SEAL STRUCTURE NO 1 | | [
0025 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 786. 54000 786. 54
SURFACE SEAL STRUCTURE NO 2 | | |
0026 709-51821 LUWP| 500. 00000 500. 00| 300. 00000 300. 00| 1783. 28000 1783. 28
SURFACE SEAL STRUCTURE NO 3 | | [
0027 709-51821 LUWP| 500. 00000 500. 00| 300. 00000 300. 00| 1193. 37000 1193. 37
SURFACE SEAL STRUCTURE NO 4 | | [
0028 709-51821 LUWP| 500. 00000 500. 00| 300. 00000 300. 00| 1308. 64000 1308. 64
SURFACE SEAL STRUCTURE NO 5 | | [
0029 801-01093 2.000 EACH 500. 00000 1000. 00| 222. 00000 444. 00| 675. 00000 1350. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0030 801-09133 2.000 EACH 2500. 00000 5000. 00| 1000. 00000 2000. 00| 3600. 00000 7200. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
SECTI ON TOTALS | $ 327, 000. 00| $ 399, 444. 00| $ 401, 561. 40
------------------------------------------ T ey
CONTRACT TOTALS | $ 327, 000. 00| $ 399, 444. 00| $ 401, 561. 40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 389 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 77, 000. 00 RQUTE : |-65
CALL ORDER . 389 CONTRACT 1D : B -25443-A COUNTI ES : LAKE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 07/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2019240 CENTRAL PAINTING |NC. $ 50, 926. 00 100. 0000%
2 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 52, 880. 00 103. 8369%
3 35-1778430 SPANCS, N I. PAINTING INC $ 58, 850. 00 115. 5598%
4 35-1685251 ATLAS OF LAKE STATI ON $ 59, 650. 01 117. 1307%
5  35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 65, 000. 00 127. 6361%
6  35-1645115 THREE STAR PAI NTI NG $ 94, 780. 02 186. 1132%
7  35-1841931 VENUS PAI NTI NG COVPANY $ 133, 900.00 262. 9305%
| (1) 35-2019240 | (2) 36-3350477 | (3) 35-1778430
| CENTRAL PAI NTING | NC. | EAGLE PAI NTI NG & MAI NTENANCE| SPANCS, N.1. PAINTING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE PAI NTI NG
[ I |
0001 110- 01001 LUMP| 2000. 00000 2000.00]  10000. 00000 10000. 00| 2000. 00000 2000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 619- 51859 LUWP| 5000. 00000 5000.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 1 | |
0003 619- 51859 LUMP| 5000. 00000 5000. 00| 7000. 00000 7000. 00| 8000. 00000 8000. 00
PAINT STEEL BRI DGE STRUCTURE NO. 2 | | |
0004 619- 60806 LUMVP| 500. 00000 500. 00| 1000. 00000 1000. 00| 500. 00000 500. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 1 | [ |
0005 619- 60806 LUWP| 500. 00000 500. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 2 | [ |
0006 619- 61000 LUMP|  17000. 00000 17000. 00|  10000. 00000 10000. 00|  16000. 00000 16000. 00

CLEAN STEEL BRI DGE STRUCTURE NO. 1 |

0007 619- 61000 LUMP|  17000. 00000 17000. 00| 7000. 00000 7000.00]  15000. 00000 15000. 00
CLEAN STEEL BRI DGE STRUCTURE NO. 2 | |

0008 619- 93423 LUMP| 200. 00000 200. 00| 2500. 00000 2500. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL STRUCTURE NO. 1 | | |

0009 619- 93423 LUMP| 200. 00000 200. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL STRUCTURE NO. 2 | | |

0010 709-51821 LUMP| 200. 00000 200. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
SURFACE SEAL STRUCTURE NO. 1 | | |

0011 709-51821 LUMP| 200. 00000 200. 00| 500. 00000 500. 00| 1000. 00000 1000. 00

SURFACE SEAL STRUCTURE NO. 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 389 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 77, 000. 00 RQUTE : |-65
CALL ORDER . 389 CONTRACT 1D : B -25443-A COUNTI ES : LAKE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-2019240 | (2) 36-3350477 | (3) 35-1778430
| CENTRAL PAI NTI NG, | NC. | EAGLE PAI NTI NG & MAI NTENANCE| SPANCS, N.|1. PAINTING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0012 801-06640 15.000 EACH 174. 00000 2610. 00| 60. 00000 900. 00| 20. 00000 300. 00
CONSTRUCTI ON SI GN, A | | |
0013 801- 06645 2.000 EACH 48. 00000 96. 00| 15. 00000 30. 00| 50. 00000 100. 00
CONSTRUCTI ON SI G\, B | | [
0014 801-06710 30. 000 DAY | 14. 00000 420. 00| 15. 00000 450. 00| 15. 00000 450. 00
FLASHI NG ARROW S| GN | | [
SECTI ON TOTALS | $ 50, 926. 00| $ 52, 880. 00| $ 58, 850. 00
CONTRACT TOTALS | $ 50, 926. 00| $ 52, 880. 00| $ 58, 850. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 389 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 77, 000. 00 RQUTE : |-65
CALL ORDER . 389 CONTRACT 1D : B -25443-A COUNTI ES : LAKE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1685251 | (5) 35-1602596 | (6) 35-1645115
| ATLAS OF LAKE STATI ON | I CARUS | NDUSTRI AL PAI NTI NG & THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE PAI NTI NG

[ I
0001 110-01001 LUWP| 14000. 00000 14000. 00| 3250. 00000 3250. 00| 4625. 00000 4625. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ |

0002 619-51859 LUWP| 10000. 00000 10000. 00| 9336. 00000 9336. 00| 5240. 70000 5240.70
PAINT STEEL BRI DGE STRUCTURE NO. 1 | [ |

0003 619-51859 LUWP| 10000. 00000 10000. 00| 9337. 00000 9337. 00| 3546. 80000 3546. 80
PAI NT STEEL BRI DGE STRUCTURE NO. 2 | [ |

0004 619- 60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 873. 45000 873. 45

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 1 | [ |
0005 619- 60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 591. 14000 591. 14
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STRUCTURE NO. 2 | | |
0006 619- 61000 LUMP|  10000. 00000 10000. 00|  20000. 00000 20000. 00|  44545. 95000 44545, 95

CLEAN STEEL BRI DGE STRUCTURE NO. 1 |

0007 619- 61000 LUMP|  10000. 00000 10000. 00|  20000. 00000 20000. 00|  30147. 80000 30147. 80
CLEAN STEEL BRI DGE STRUCTURE NO. 2 | |

0008 619- 93423 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 873. 45000 873. 45
POLLUTI ON CONTROL STRUCTURE NO. 1 | | |

0009 619- 93423 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 591. 14000 591. 14
POLLUTI ON CONTROL STRUCTURE NO. 2 | | |

0010 709-51821 LUMP| 350. 00000 350. 00| 500. 00000 500. 00| 873. 45000 873. 45
SURFACE SEAL STRUCTURE NO. 1 | | |

0011 709-51821 LUMP| 0. 01000 0.01] 500. 00000 500. 00| 591. 14000 591. 14
SURFACE SEAL STRUCTURE NO. 2 | |

0012 801- 06640 15.000 EACH 100. 00000 1500. 00| 1. 00000 15. 00| 100. 00000 1500. 00
CONSTRUCTI ON SIGN, A | | |

0013 801- 06645 2.000 EACH 100. 00000 200. 00| 1. 00000 2. 00| 15. 00000 30. 00
CONSTRUCTI ON SIGN, B | | |

0014 801- 06710 30.000 DAY | 20. 00000 600. 00| 2. 00000 60. 00| 25. 00000 750. 00
FLASH NG ARROW SI GN | | |

SECTI ON TOTALS | $ 59, 650. 01] $ 65, 000. 00| $ 94, 780. 02
------------------------------------------ P

CONTRACT TOTALS | $ 59, 650. 01| $ 65, 000. 00| $ 94, 780. 02




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 389 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 77, 000. 00 RQUTE : |-65
CALL ORDER . 389 CONTRACT 1D : B -25443-A COUNTI ES : LAKE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (7) 35-1841931 | |
| VENUS PAI NTI NG COVPANY | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE PAI NTI NG

[
0001 110-01001 LUWP| 10000. 00000 10000. 00|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0002 619-51859 LUWP| 10000. 00000 10000. 00|
PAI'NT STEEL BRI DGE STRUCTURE NO 1 | [
0003 619-51859 LUWP| 10000. 00000 10000. 00|
PAI'NT STEEL BRI DGE STRUCTURE NO 2 | [
0004 619- 60806 LUWP| 300. 00000 300. 00|

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTI NG STRUCTURE NO. 1 | |
0005 619- 60806 LUWP| 300. 00000 300. 00|
MAI NTAI Nl NG TRAFFI C, STEEL BRI DGE | |
PAI NTI NG STRUCTURE NO. 2 | |

I
I
I
I
I
I
I
I
I
I
I
|
I
I
CLEAN STEEL BRI DGE STRUCTURE NO. 2 | | |
I
I
I
I
I
|
I
I
I
I
I
I
I
I

0006 619- 61000 LUMP|  50000. 00000 50000. 00|
CLEAN STEEL BRI DGE STRUCTURE NO. 1 | |
0007 619- 61000 LUMP|  50000. 00000 50000. 00|
0008 619- 93423 LUMP| 300. 00000 300. 00|
POLLUTI ON CONTROL STRUCTURE NO. 1 | |
0009 619- 93423 LUMP| 300. 00000 300. 00|
POLLUTI ON CONTROL STRUCTURE NO. 2 | |
0010 709-51821 LUMP| 300. 00000 300. 00|
SURFACE SEAL STRUCTURE NO. 1 | |
0011 709-51821 LUMP| 300. 00000 300. 00|
SURFACE SEAL STRUCTURE NO. 2 | |
0012 801- 06640 15.000 EACH| 60. 00000 900. 00|
CONSTRUCTI ON SIGN, A | |
0013 801- 06645 2.000 EACH 150. 00000 300. 00|
CONSTRUCTI ON SI GN, B | |
0014 801- 06710 30.000 DAY | 30. 00000 900. 00|
FLASH NG ARROW SI GN | |
SECTI ON TOTALS | $ 133, 900. 00|
------------------------------------------ o e o e e e e e e e e e m e e e e e e e e e e e e e e e e e e memeeeeeoaon

CONTRACT TOTALS | $ 133, 900. 00| |




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 395 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 483, 600. 00 ROUTE : US 52
CALL ORDER : 395 CONTRACT ID : B -25461-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 418, 000. 00 100. 0000%
2 35-1645115 THREE STAR PAI NTI NG $ 456, 000. 00 109. 0909%
3 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG CONDI TI ONAL BI D $ 590, 000. 00 141. 1483%
4 35-1841931 VENUS PAI NTI NG COMPANY CONDI TI ONAL BI D $ 733, 000. 00 175. 3588%
| (1) 36-3350477 | (2) 35-1645115 | (3) 35-1602596
| EAGLE PAI NTI NG & MAI NTENANCE| THREE STAR PAI NTI NG | | CARUS | NDUSTRI AL PAI NTI NG &
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE PAI NTI NG
I | |
0001 105- 06790 10.000 MOS | 300. 00000 3000. 00| 600. 00000 6000. 00| 10. 00000 100. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP|  60000. 00000 60000. 00]  22500. 00000 22500.00|  29500. 00000 29500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 51859 LUMP|  140000. 00000 140000. 00|  64125. 00000 64125.00] 157900. 00000 157900. 00
PAI NT STEEL BRI DGE | | |
0004 619- 60806 LUMP| 5000. 00000 5000. 00| 7125. 00000 7125. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG | | |
0005 619- 61000 LUMP|  176000. 00000 176000. 00| 354250. 00000 354250. 00] 400000. 00000 400000. 00
CLEAN STEEL BRI DGE | |
0006 619- 93423 LUVP|  30000. 00000 30000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL | | |
0007 709-51821 LUMP| 4000. 00000 4000. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
SURFACE SEAL | | |
SECTI ON TOTALS | $ 418, 000. 00| $ 456, 000. 00| $ 590, 000. 00
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-
CONTRACT TOTALS | $ 418, 000. 00| $ 456, 000. 00| $ 590, 000. 00




ENG NEER S ESTI MATE: $ 483, 600. 00

CALL CRDER : 395

LETTI NG DATE : 04/24/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : B -25461-B

DATE : 05/03/01
PAGE : 395 -2

RQUTE : US 52
COUNTI ES . TI PPECANCE

DI STRI CT : CRAWFORDSVI LLE DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 BRI DGE PAI NTI NG

I
0001 105-06790 10.000 MOs |

FIELD OFFI CE, 27.9 n?
0002 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0003 619-51859
PAI NT STEEL BRI DGE
0004 619-60806
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE
PAI NTI NG
0005 619-61000
CLEAN STEEL BRI DGE
0006 619-93423
PCLLUTI ON CONTROL
0007 709-51821
SURFACE SEAL
SECTI ON TOTALS

CONTRACT TOTALS

I
LUMP)

I
LUMP

I
LUMP)

I
LUMVP

|
LUMP]

I
LUMP]

(4) 35-1841931
VENUS PAI NTI NG COVPANY

UNIT PRI CE AMOUNT]

e o m
1000. 00000 10000.0J
40000. 00000 40000. 00
100000. 00000 100000.00I
1000. 00000 1000. 00

I I
573000. 00000 573000. 00
8000. 00000 8000. 00
1000. 00000 1000. 00

$  733,000.00

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 399 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 343, 225. 86 ROUTE : M LLERSVI LLE ROAD
CALL ORDER . 399 CONTRACT ID : B -25499-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/02/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9949038
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  292,895.65 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $  314,329.87 107. 3180%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 319, 090. 80 108. 9435%
4 35-1310611 ROBERTSON, DUNCAN, | NC. $  324,355.19 110. 7408%
5  35-1609544 SCHUTT- LOOKABI LL CO $  337,798.22 115. 3305%
6 35-1212938 ATLAS EXCAVATI NG | NC. $ 359, 109.25 122. 6065%
7  35-1057871 SMOCK FANSLER CORPCRATI ON $  362,064.54 123. 6155%
8  35-1447641 STRUCTURE CONTRACTCRS CONDI TI ONAL BI D $  375,695.02 128. 2692%
9  35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $  477,755.90 163. 1147%

| (1) 35-1364963 | (2) 35-0918397 | (3) 35-2040801

| ERBER & M LLI GAN CONSTR. CO.| R ETH RILEY CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 01925 8.000 M5 | 1000. 00000 8000. 00| 2000. 00000 16000. 00| 1250. 00000 10000. 00
FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 4800. 00000 4800. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  14500. 00000 14500. 00|  15700. 00000 15700. 00|  16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 8500. 00000 8500. 00| 7950. 00000 7950. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WY | |

0005 202-51330 LUMP|  19500. 00000 19500. 00|  15000. 00000 15000. 00|  16500. 00000 16500. 00
PRESENT STRUCTURE, REMOVE | |

0006 203- 02000 471.000 n8 | 15. 00000 7065. 00| 22. 50000 10597. 50| 20. 00000 9420. 00
EXCAVATI ON,  COMMON | | |

0007 205- 02224 332.000 m | 7.00000 2324. 00| 6. 55000 2174. 60| 5. 10000 1693. 20

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON [
0008 205-02231 2.700 m | 50. 00000 135. 00

I
|
| 50. 00000 135. 00| 75. 00000 202. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0009 205- 02236 1.000 EACH 100. 00000 100. 00| 90. 00000 90. 00| 55. 00000 55. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | [ |
0010 205- 04931 1.000 EACH 250. 00000 250. 00| 350. 00000 350. 00| 1000. 00000 1000. 00
I

SEDI MENT TRAP [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 399 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 343, 225. 86 ROUTE : M LLERSVI LLE ROAD
CALL ORDER . 399 CONTRACT ID : B -25499-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-0918397 | (3) 35-2040801

| ERBER & M LLI GAN CONSTR. CO.| R ETH RILEY CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m e o e e e e o e e e e e e e e m e e e o e e e e e e e e e oo meeoaoao--

0011 206- 51230 20.200 18 | 30. 00000 606. 00| 36. 00000 727. 20| 45. 00000 909. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0012 207- 02045 159.000 n8 | 5. 00000 795. 00| 17. 00000 2703. 00| 15. 00000 2385. 00
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |

0013 211- 02060 1.000 n8 | 35. 00000 35. 00| 240. 00000 240. 00| 100. 00000 100. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0014 211- 06467 19.200 n8 | 27. 50000 528. 00| 60. 00000 1152. 00| 65. 00000 1248. 00
AGGREGATE FOR END BENT BACKFI LL | [

0015 303- 60900 589.000 My | 17. 50000 10307. 50| 18. 00000 10602. 00| 22. 00000 12958. 00
COVPACTED AGGREGATE FOR BASE, 0 , NO. 53] | |

0016 402- 05468 253.000 My | 55. 00000 13915. 00| 40. 00000 10120. 00| 49. 65000 12561. 45
HVA BASE 25.0 mm MAI NLI NE | | |

0017 402- 05474 173.000 My | 50. 00000 8650. 00| 37. 00000 6401. 00| 54. 90000 9497. 70
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0018 402- 05477 79.000 My | 72.00000 5688. 00| 52. 00000 4108. 00| 62. 85000 4965. 15
HVA SURFACE 9.5 nm MAI NLI NE | | |

0019 402- 05481 60.000 My | 54. 00000 3240. 00| 55. 00000 3300. 00| 63. 60000 3816. 00
HVA BASE 25.0 mm SHOULDER | |

0020 406- 05521 3160.000 n2 | 0. 15000 474. 00| 1. 00000 3160. 00| 0. 10000 316. 00
ASPHALT FOR TACK COAT | | |

0021 601- 01522 3.000 EACH 1200. 00000 3600. 00| 1130. 00000 3390. 00| 1130. 00000 3390. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0022 601- 05071 1.000 EACH 1600. 00000 1600. 00| 1550. 00000 1550. 00| 1550. 00000 1550. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 [ | |

0023 601- 06234 1.000 EACH  17500.00000 17500.00|  13600. 00000 13600.00|  13600. 00000 13600. 00
| MPACT ATTENUATCR R1, W, TL-2 | |

0024 601- 94689 2.000 EACH 2200. 00000 4400. 00| 2095. 00000 4190. 00| 2095. 00000 4190. 00
GUARDRAI L END TREATMENT, CS | | |

0025 601- 99105 49.100 m | 30. 00000 1473. 00| 34. 00000 1669. 40| 34. 00000 1669. 40
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0026 602- 06729 11.000 EACH| 8. 00000 88. 00| 7.00000 77. 00 7.00000 77.00
BARRI ER DELI NEATCR | |

0027 610- 05527 57.000 My | 85. 00000 4845. 00| 80. 00000 4560. 00| 73. 75000 4203. 75
HVA FOR APPROACHES | |

0028 610- 06257 143.300 n2 | 57. 00000 8168. 10| 70. 00000 10031. 00| 85. 00000 12180. 50
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |

0029 611- 06497 3.000 EACH 190. 00000 570. 00| 100. 00000 300. 00| 100. 00000 300. 00
MAI LBOX ASSEMBLY, Sl NGLE | | |

0030 615- 01323 3.000 EACH 350. 00000 1050. 00| 160. 00000 480. 00| 75. 00000 225. 00

MONUMENT. | DOT CENTERLI NE, | NSTALL | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 399 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 343, 225. 86 ROUTE : M LLERSVI LLE ROAD
CALL ORDER . 399 CONTRACT ID : B -25499-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-0918397 | (3) 35-2040801

| ERBER & M LLI GAN CONSTR. CO.| R ETH RILEY CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0031 615- 06490 3.000 EACH 110. 00000 330. 00| 75. 00000 225. 00| 75. 00000 225. 00
R GHT OF WAY MARKER | | [

0032 616- 02320 600.000 n2 | 2. 80000 1680. 00| 3. 00000 1800. 00| 3. 50000 2100. 00
GEOTEXTI LES | | |

0033 616- 05689 711.000 My | 40. 00000 28440. 00| 35. 00000 24885. 00| 27. 00000 19197. 00
Rl PRAP, CLASS 2 | | |

0034 616- 06405 6.000 My | 20. 00000 120. 00| 53. 50000 321. 00| 25. 00000 150. 00
Rl PRAP, REVETMENT | | |

0035 621- 06567 18.000 kL | 1. 00000 18. 00| 1. 00000 18. 00| 1. 00000 18. 00
WATER | | |

0036 621- 06574 985.000 n2 | 4. 25000 4186. 25| 3. 75000 3693. 75| 4. 25000 4186. 25
SODDI NG | | |

0037 622- 05650 5.000 EACH 475. 00000 2375. 00| 455. 00000 2275. 00| 550. 00000 2750. 00

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 nm | | |
0038 701- 98647 102.000 m | 100. 00000 10200. 00| 120. 00000 12240. 00| 95. 00000 9690. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 mm 356 mm | | |

0039 702- 51005 10.800 n8 | 400. 00000 4320. 00| 1100. 00000 11880. 00| 750. 00000 8100. 00
CONCRETE, A, SUBSTRUCTURE | | |

0040 703-51030 882.000 kg | 1. 50000 1323. 00| 1. 40000 1234. 80| 1. 50000 1323. 00
REI NFORCI NG STEEL | |

0041 703-51032 11634.000 kg | 1. 50000 17451. 00| 1. 35000 15705. 90| 1. 65000 19196. 10
REI NFORCI NG STEEL, EPOXY COATED | |

0042 704- 51002 51.100 n8 | 440. 00000 22484. 00| 700. 00000 35770. 00| 800. 00000 40880. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0043 706- 05732 3.000 EACH 1000. 00000 3000. 00 2100. 00000 6300. 00| 1500. 00000 4500. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0044 706- 51020 8.600 n8 | 450. 00000 3870. 00| 860. 00000 7396. 00| 600. 00000 5160. 00
CONCRETE, C, RAILING | | |

0045 707- 05983 114.520 m | 215. 00000 24621. 80| 221. 00000 25308. 92| 325. 00000 37219. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 mm | | |

0046 709- 51821 LUMP| 2500. 00000 2500. 00| 2410. 00000 2410. 00| 2200. 00000 2200. 00
SURFACE SEAL | | |

0047 715- 05168 17.000 m | 60. 00000 1020. 00| 90. 00000 1530. 00| 65. 00000 1105. 00
PIPE, TYPE 3, CIRCULAR 300 nm [ | |

0048 715- 05407 30.000 m | 5. 00000 150. 00| 8. 00000 240. 00| 50. 00000 1500. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0049 715- 46005 1.000 EACH 225. 00000 225. 00| 290. 00000 290. 00| 300. 00000 300. 00

PI PE END SECTI ON, 375 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 03/ 01
399 -4

ENG NEER S ESTI MATE: $ 343, 225. 86 ROUTE : M LLERSVI LLE ROAD
CALL ORDER . 399 CONTRACT ID : B -25499-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-0918397 | (3) 35-2040801
| ERBER & M LLI GAN CONSTR. CO. | RIETH RI LEY CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 720- 45030 1.000 EACH 1200. 00000 1200. 00| 1150. 00000 1150. 00| 1500. 00000 1500. 00
I NLET, E7 | | |
0051 801-04308 4.000 EACH 300. 00000 1200. 00| 210. 00000 840. 00| 210. 00000 840. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0052 801- 06606 10. 000 EACH 125. 00000 1250. 00| 80. 00000 800. 00| 80. 00000 800. 00
BARRI CADE, 111B | | [
0053 801- 06625 13.000 EACH 90. 00000 1170. 00| 85. 00000 1105. 00| 85. 00000 1105. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0054 801- 06640 10. 000 EACH 120. 00000 1200. 00| 70. 00000 700. 00| 70. 00000 700. 00
CONSTRUCTI ON SI GN, A | | [
0055 801- 06775 LUWP| 4500. 00000 4500. 00| 570. 00000 570. 00| 1250. 00000 1250. 00
MAI NTAI NI NG TRAFFI C | | |
0056 808-06713 350.000 m | 1. 75000 612. 50| 0. 43000 150. 50| 0. 43000 150. 50
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0057 808-06714 310.000 m | 1. 75000 542. 50| 0. 43000 133. 30| 0. 43000 133. 30
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 292, 895. 65| $ 314, 329. 87| $ 319, 090. 80
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-
CONTRACT TOTALS | $ 292, 895. 65| $ 314, 329. 87| $ 319, 090. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 399 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 343, 225. 86 ROUTE : M LLERSVI LLE ROAD
CALL ORDER . 399 CONTRACT ID : B -25499-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-1609544 | (6) 35-1212938
| ROBERTSQON, DUNCAN, | NC. | SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

|
1250. 00000 10000. 00| 1250. 00000 10000. 00| 3000. 00000 24000. 00

0001 105- 01925 8.000 MOS
FIELD OFFICE, 51.1 n2 | |

0002 105- 06845 LUMP| 3500. 00000 3500. 00| 6670. 00000 6670. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  15000. 00000 15000. 00|  17100. 00000 17100. 00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUWP| 6000. 00000 6000.00]  15000. 00000 15000. 00| 8000. 00000 8000. 00
CLEARI NG RI GHT OF VAY |

0005 202-51330 LUMP|  20000. 00000 20000.00]  43799. 00000 43799.00]  12000. 00000 12000. 00
PRESENT STRUCTURE, REMOVE | |

0006 203- 02000 471.000 n8 | 15. 00000 7065. 00| 12. 00000 5652. 00| 23. 00000 10833. 00
EXCAVATI ON,  COMMON | | |

0007 205- 02224 332.000 m | 3. 00000 996. 00| 5. 87000 1948. 84| 4..80000 1593. 60

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0008 205- 02231 2.700 m | 200. 00000 540. 00| 30. 00000 81. 00| 144. 00000 388. 80
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0009 205- 02236 1.000 EACH 100. 00000 100. 00| 63. 00000 63. 00| 151. 00000 151. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | [
0010 205- 04931 1.000 EACH 1000. 00000 1000. 00| 600. 00000 600. 00| 735. 00000 735. 00
|
I

SEDI MENT TRAP | |

0011 206-51230 20.200 n8 | 15. 00000 303. 00 20. 00000 404. 00| 33. 00000 666. 60
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0012 207- 02045 159.000 n8 | 3. 00000 477. 00| 4. 00000 636. 00| 16. 00000 2544. 00
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |

0013 211- 02060 1.000 n8 | 500. 00000 500. 00| 45. 00000 45. 00| 140. 00000 140. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0014 211- 06467 19.200 n8 | 30. 00000 576. 00| 40. 00000 768. 00| 116. 00000 2227. 20
AGGREGATE FOR END BENT BACKFI LL | | |

0015 303- 60900 589.000 My | 18. 00000 10602. 00| 19. 00000 11191. 00| 25. 00000 14725. 00
COVPACTED AGGREGATE FOR BASE, 0 , NO 53] | |

0016 402- 05468 253.000 My | 56. 43000 14276. 79| 60. 00000 15180. 00| 67. 50000 17077. 50
HVA BASE 25.0 mm MAI NLI NE | | |

0017 402- 05474 173.000 My | 50. 60000 8753. 80| 52. 90000 9151. 70)| 60. 00000 10380. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0018 402- 05477 79.000 My | 75. 90000 5996. 10| 79. 35000 6268. 65| 90. 30000 7133.70

HVA SURFACE 9.5 mm MNAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PACGE : 399 -6
TABULATI ON CF BI DS

PLANT, DECI DUOQUS TREE, SINGLE STEM |
OVER 50 TO 63 nmm |

ENG NEER S ESTI MATE: $ 343, 225. 86 ROUTE : M LLERSVI LLE ROAD
CALL ORDER . 399 CONTRACT ID : B -25499-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-1609544 | (6) 35-1212938
| ROBERTSQON, DUNCAN, | NC. | SCHUTT- LOOKABI LL CO | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 402- 05481 60.000 My | 56. 43000 3385. 80| 60. 00000 3600. 00| 67. 00000 4020. 00
HVA BASE 25.0 nm SHOULDER | | |
0020 406- 05521 3160.000 n2 | 0. 17000 537. 20| 0. 17000 537. 20| 0. 20000 632. 00
ASPHALT FOR TACK COAT | | [
0021 601-01522 3.000 EACH 1430. 00000 4290. 00| 1300. 00000 3900. 00| 1200. 00000 3600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601- 05071 1.000 EACH| 1870. 00000 1870. 00| 1800. 00000 1800. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0023 601- 06234 1. 000 EACH 20350. 00000 20350. 00| 15640. 00000 15640. 00| 15000. 00000 15000. 00
| MPACT ATTENUATOR, R1, WL, TL-2 | | |
0024 601-94689 2.000 EACH 2640. 00000 5280. 00| 2400. 00000 4800. 00| 2400. 00000 4800. 00
GUARDRAI L END TREATMENT, OS | | |
0025 601-99105 49.100 m | 55. 00000 2700. 50| 39. 10000 1919. 81| 35. 00000 1718. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0026 602-06729 11. 000 EACH 10. 00000 110. 00| 8. 00000 88. 00| 12. 00000 132. 00
BARRI ER DELI NEATOR | | |
0027 610- 05527 57.000 My | 88. 00000 5016. 00| 92. 00000 5244. 00| 110. 00000 6270. 00
HVA FOR APPROACHES | | |
0028 610- 06257 143.300 n2 | 60. 00000 8598. 00| 62. 00000 8884. 60| 65. 00000 9314. 50
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | |
0029 611-06497 3.000 EACH 125. 00000 375. 00| 115. 00000 345. 00| 225. 00000 675. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0030 615-01323 3.000 EACH 400. 00000 1200. 00| 125. 00000 375. 00| 390. 00000 1170. 00
MONUMENT. | DOT CENTERLI NE, | NSTALL | | |
0031 615-06490 3.000 EACH 200. 00000 600. 00| 87. 00000 261. 00| 125. 00000 375. 00
Rl GHT OF WAY MARKER | | [
0032 616- 02320 600.000 n2 | 3. 25000 1950. 00| 2. 00000 1200. 00| 2. 70000 1620. 00
GEOTEXTI LES | | [
0033 616- 05689 711.000 My | 45. 00000 31995. 00| 22. 00000 15642. 00| 40. 00000 28440. 00
R PRAP, CLASS 2 | | |
0034 616- 06405 6.000 My | 45. 00000 270. 00| 60. 00000 360. 00| 89. 00000 534. 00
Rl PRAP, REVETMENT | | [
0035 621- 06567 18.000 kL | 1. 10000 19. 80| 21. 00000 378. 00| 1. 25000 22.50
WATER | [ |
0036 621-06574 985.000 n2 | 4.12000 4058. 20| 4. 90000 4826. 50| 4. 65000 4580. 25
SODDI NG | | |
0037 622- 05650 5.000 EACH 500. 00000 2500. 00| 518. 00000 2590. 00| 570. 00000 2850. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 399 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 343, 225. 86 ROUTE : M LLERSVI LLE ROAD
CALL ORDER . 399 CONTRACT ID : B -25499-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-1609544 | (6) 35-1212938
| ROBERTSQON, DUNCAN, | NC. | SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 701-98647 102.000 m | 100. 00000 10200. 00| 105. 00000 10710. 00| 160. 00000 16320. 00

Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 mm | | |

0039 702-51005 10.800 n8 | 750. 00000 8100. 00| 720. 00000 7776. 00| 480. 00000 5184. 00
CONCRETE, A, SUBSTRUCTURE | | |

0040 703- 51030 882.000 kg | 1. 35000 1190. 70| 1. 20000 1058. 40| 1. 20000 1058. 40
REI NFORCI NG STEEL | |

0041 703-51032 11634.000 kg | 1. 40000 16287. 60| 1. 39000 16171. 26 1. 40000 16287. 60
REI NFORCI NG STEEL, EPOXY COATED | |

0042 704- 51002 51.100 n8 | 600. 00000 30660. 00| 560. 00000 28616. 00| 775. 00000 39602. 50
CONCRETE, C, SUPERSTRUCTURE | | |

0043 706- 05732 3.000 EACH 1200. 00000 3600. 00| 1400. 00000 4200. 00| 1350. 00000 4050. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |

0044 706-51020 8.600 n8 | 700. 00000 6020. 00| 446. 00000 3835. 60| 625. 00000 5375. 00
CONCRETE, C, RAILING | | |

0045 707- 05983 114.520 m | 300. 00000 34356. 00| 322. 89000 36977. 36 305. 00000 34928. 60

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 nm [ [ |

0046 709-51821 LUMP| 3000. 00000 3000. 00| 1620. 00000 1620. 00| 2800. 00000 2800. 00
SURFACE SEAL | | |

0047 715- 05168 17.000 m | 50. 00000 850. 00| 65. 90000 1120. 30| 62. 00000 1054. 00
PI PE, TYPE 3, CIRCULAR 300 nm [ [ |

0048 715- 05407 30.000 m | 15. 00000 450. 00| 10. 00000 300. 00| 22.00000 660. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0049 715- 46005 1.000 EACH 250. 00000 250. 00| 167. 00000 167. 00| 185. 00000 185. 00
PI PE END SECTION, 375 mm | |

0050 720- 45030 1.000 EACH 1000. 00000 1000. 00| 1100. 00000 1100. 00| 1100. 00000 1100. 00
I NLET, E7 | | |

0051 801- 04308 4.000 EACH 231. 00000 924. 00| 242. 00000 968. 00| 260. 00000 1040. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0052 801- 06606 10.000 EACH 88. 00000 880. 00| 92. 00000 920. 00| 100. 00000 1000. 00
BARRI CADE, |11B | |

0053 801- 06625 13.000 EACH 93. 50000 1215. 50| 98. 00000 1274. 00| 105. 00000 1365. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0054 801- 06640 10.000 EACH 77.00000 770. 00| 81. 00000 810. 00| 87. 00000 870. 00
CONSTRUCTI ON SI GN, A | | |

0055 801- 06775 LUMP| 3500. 00000 3500. 00| 2895. 00000 2895. 00| 850. 00000 850. 00
MAI NTAI NI NG TRAFFI C | | |

0056 808- 06713 350.000 m | 0. 47000 164. 50| 0. 50000 175. 00| 0. 50000 175. 00
LINE, PAINT, SOLID, WA TE, 100 nm | | |

0057 808- 06714 310.000 m | 0. 47000 145. 70| 0. 50000 155. 00| 0. 50000 155. 00

LINE, PAINT, SCLID, YELLOW 100 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 399 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 343, 225. 86 ROUTE : M LLERSVI LLE ROAD
CALL ORDER . 399 CONTRACT ID : B -25499-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-1609544 | (6) 35-1212938
| ROBERTSQON, DUNCAN, | NC. | SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 324, 355. 19| $ 337, 798. 22| $ 359, 109. 25
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 324,355 19 $  337,798.22 $ 359, 109.25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 399 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 343, 225. 86 ROUTE : M LLERSVI LLE ROAD
CALL ORDER . 399 CONTRACT ID : B -25499-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1057871 | (8) 35-1447641 | (9) 35-1618530
| SMOCK FANSLER CORPORATI ON | STRUCTURE CONTRACTORS | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I

0001 105- 01925 8.000 MOS | 1500. 00000 12000. 00| 1200. 00000 9600. 00| 1200. 00000 9600. 00
FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP| 4700. 00000 4700. 00| 5000. 00000 5000.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  17000. 00000 17000. 00|  18000. 00000 18000. 00|  23800. 00000 23800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  18000. 00000 18000. 00|  10000. 00000 10000. 00| 9500. 00000 9500. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 51330 LUMP|  26000. 00000 26000. 00|  45000. 00000 45000.00|  35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE | |

0006 203- 02000 471.000 n8 | 12. 00000 5652. 00| 18. 00000 8478. 00| 50. 00000 23550. 00
EXCAVATI ON,  COMMON | | |

0007 205- 02224 332.000 m | 5. 00000 1660. 00| 7.00000 2324. 00| 7.00000 2324.00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0008 205- 02231 2.700 m | 50. 00000 135. 00| 7. 00000 18. 90| 250. 00000 675. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0009 205- 02236 1.000 EACH 200. 00000 200. 00| 500. 00000 500. 00| 95. 00000 95. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | [
0010 205- 04931 1.000 EACH 1000. 00000 1000. 00| 600. 00000 600. 00| 2500. 00000 2500. 00
|
I

SEDI MENT TRAP | |

0011 206-51230 20.200 n8 | 50. 00000 1010. 00 30. 00000 606. 00| 120. 00000 2424. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0012 207- 02045 159.000 n8 | 10. 00000 1590. 00| 20. 00000 3180. 00| 65. 00000 10335. 00
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |

0013 211- 02060 1.000 n8 | 50. 00000 50. 00| 400. 00000 400. 00| 50. 00000 50. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0014 211- 06467 19.200 n8 | 80. 00000 1536. 00| 50. 00000 960. 00| 110. 00000 2112. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0015 303- 60900 589.000 My | 18. 00000 10602. 00| 28. 00000 16492. 00| 30. 00000 17670. 00
COVPACTED AGGREGATE FOR BASE, 0 , NO 53] | |

0016 402- 05468 253.000 My | 55. 00000 13915. 00| 52. 00000 13156. 00| 55. 00000 13915. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0017 402- 05474 173.000 My | 49. 00000 8477. 00| 48. 00000 8304. 00| 50. 00000 8650. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0018 402- 05477 79.000 My | 73. 00000 5767. 00| 70. 00000 5530. 00| 75. 00000 5925. 00

HVA SURFACE 9.5 mm MNAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 399 -10
TABULATI ON CF BI DS

PLANT, DECI DUOQUS TREE, SINGLE STEM |
OVER 50 TO 63 nmm |

ENG NEER S ESTI MATE: $ 343, 225. 86 ROUTE : M LLERSVI LLE ROAD
CALL ORDER . 399 CONTRACT ID : B -25499-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1057871 | (8) 35-1447641 | (9) 35-1618530
| SMOCK FANSLER CORPORATI ON | STRUCTURE CONTRACTORS | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 402- 05481 60.000 My | 55. 00000 3300. 00| 52. 00000 3120. 00| 56. 00000 3360. 00
HVA BASE 25.0 nm SHOULDER | | |
0020 406- 05521 3160.000 n2 | 0. 17000 537. 20| 0. 15000 474. 00| 0. 16000 505. 60
ASPHALT FOR TACK COAT | | [
0021 601-01522 3.000 EACH 1190. 00000 3570. 00| 1125. 00000 3375. 00| 1200. 00000 3600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601- 05071 1.000 EACH| 1643. 00000 1643. 00| 1600. 00000 1600. 00| 1650. 00000 1650. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0023 601- 06234 1. 000 EACH 14800. 00000 14800. 00| 17000. 00000 17000. 00| 20000. 00000 20000. 00
| MPACT ATTENUATOR, R1, WL, TL-2 | | |
0024 601-94689 2.000 EACH 2221. 00000 4442. 00| 2200. 00000 4400. 00| 2200. 00000 4400. 00
GUARDRAI L END TREATMENT, OS | | |
0025 601-99105 49.100 m | 36. 00000 1767. 60| 30. 00000 1473. 00| 31. 00000 1522. 10
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0026 602-06729 11. 000 EACH 8. 00000 88. 00| 10. 00000 110. 00| 10. 00000 110. 00
BARRI ER DELI NEATOR | | |
0027 610- 05527 57.000 My | 85. 00000 4845. 00| 82. 00000 4674. 00| 88. 00000 5016. 00
HVA FOR APPROACHES | | [
0028 610- 06257 143.300 n2 | 69. 00000 9887. 70| 55. 00000 7881. 50| 70. 00000 10031. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | |
0029 611-06497 3.000 EACH 105. 00000 315. 00| 200. 00000 600. 00| 200. 00000 600. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0030 615-01323 3.000 EACH 600. 00000 1800. 00| 325. 00000 975. 00| 325. 00000 975. 00
MONUMENT. | DOT CENTERLI NE, | NSTALL | | |
0031 615-06490 3.000 EACH 80. 00000 240. 00| 110. 00000 330. 00| 110. 00000 330. 00
Rl GHT OF WAY MARKER | | [
0032 616- 02320 600.000 n2 | 3. 00000 1800. 00| 5. 00000 3000. 00| 4. 00000 2400. 00
GEOTEXTI LES | | [
0033 616- 05689 711.000 My | 36. 00000 25596. 00| 50. 00000 35550. 00| 60. 00000 42660. 00
R PRAP, CLASS 2 | | |
0034 616- 06405 6.000 My | 38. 00000 228. 00| 60. 00000 360. 00| 100. 00000 600. 00
Rl PRAP, REVETMENT | | [
0035 621- 06567 18.000 kL | 1. 50000 27. 00| 1. 00000 18. 00| 1. 00000 18. 00
WATER | [ |
0036 621-06574 985.000 n2 | 5. 00000 4925. 00| 4. 00000 3940. 00| 4. 00000 3940. 00
SODDI NG | | |
0037 622- 05650 5.000 EACH 578. 00000 2890. 00| 475. 00000 2375. 00| 500. 00000 2500. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

05/ 03/ 01
399 -11

ENG NEER S ESTI MATE: $ 343, 225. 86 ROUTE : M LLERSVI LLE RQAD
CALL ORDER : 399 CONTRACT ID : B -25499-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1057871 | (8) 35-1447641 | (9) 35-1618530
| SMOCK FANSLER CORPORATI ON | STRUCTURE CONTRACTORS | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
0038 701-98647 102.000 m | 120. 00000 12240. 00| 117. 00000 11934. 00| 250. 00000 25500. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 mm | | |
0039 702-51005 10.800 nB | 1900. 00000 20520. 00| 600. 00000 6480. 00| 1250. 00000 13500. 00
CONCRETE, A, SUBSTRUCTURE | | |
0040 703-51030 882.000 kg | 1. 32000 1164. 24| 1. 25000 1102. 50| 1. 40000 1234. 80
REI NFORCI NG STEEL | | |
0041 703-51032 11634. 000 kg | 1. 50000 17451. 00| 1. 75000 20359. 50| 1. 60000 18614. 40
REI NFORCI NG STEEL, EPOXY COATED | | |
0042 704-51002 51.100 nB8 | 770. 00000 39347. 00| 725. 00000 37047. 50| 1100. 00000 56210. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0043 706- 05732 3.000 EACH 2000. 00000 6000. 00| 1700. 00000 5100. 00| 1300. 00000 3900. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0044 706-51020 8.600 nB8 | 600. 00000 5160. 00| 820. 00000 7052. 00| 725. 00000 6235. 00
CONCRETE, C, RAILING | | |
0045 707- 05983 114.520 m | 285. 00000 32638. 20| 281. 00000 32180. 12| 350. 00000 40082. 00
STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 nm X 305 mm [ | |
0046 709-51821 LUWP| 2600. 00000 2600. 00| 2500. 00000 2500. 00| 2600. 00000 2600. 00
SURFACE SEAL | | |
0047 715-05168 17.000 m | 85. 00000 1445. 00| 110. 00000 1870. 00| 70. 00000 1190. 00
PIPE, TYPE 3, CIRCULAR 300 nm | [ |
0048 715- 05407 30.000 m | 40. 00000 1200. 00| 22. 00000 660. 00| 30. 00000 900. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0049 715-46005 1.000 EACH 500. 00000 500. 00| 200. 00000 200. 00| 500. 00000 500. 00
PI PE END SECTION, 375 mm | | |
0050 720-45030 1.000 EACH 2000. 00000 2000. 00| 1200. 00000 1200. 00| 1500. 00000 1500. 00
I NLET, E7 | | |
0051 801-04308 4.000 EACH 225. 00000 900. 00| 210. 00000 840. 00| 250. 00000 1000. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0052 801- 06606 10. 000 EACH 88. 00000 880. 00| 80. 00000 800. 00| 100. 00000 1000. 00
BARRI CADE, |11B | | |
0053 801- 06625 13. 000 EACH 90. 00000 1170. 00| 85. 00000 1105. 00| 100. 00000 1300. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0054 801- 06640 10. 000 EACH 75. 00000 750. 00| 70. 00000 700. 00| 85. 00000 850. 00
CONSTRUCTI ON SIGN, A | | |
0055 801-06775 LUWP| 3800. 00000 3800. 00| 4500. 00000 4500. 00| 19000. 00000 19000. 00
MAI NTAI NI NG TRAFFI C | | |
0056 808-06713 350.000 m | 0. 46000 161. 00| 1. 00000 350. 00| 0. 45000 157. 50
LINE, PAINT, SOLID, WHITE, 100 nm | | |
0057 808-06714 310.000 m | 0. 46000 142. 60| 1. 00000 310. 00| 0. 45000 139. 50

LINE, PAINT, SCLID, YELLOW 100 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 399 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 343, 225. 86 ROUTE : M LLERSVI LLE ROAD
CALL ORDER . 399 CONTRACT ID : B -25499-A COUNTI ES : MARI ON
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1057871 | (8) 35-1447641 | (9) 35-1618530
| SMOCK FANSLER CORPORATI ON | STRUCTURE CONTRACTORS | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 362, 064.54] $  375,695.02 $  477,755.90
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 362, 064. 54| $ 375, 695. 02| $ 477, 755. 90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/03/01
PAGE : 409 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : GOSPEL ST (PAQLI)
CALL ORDER . 409 CONTRACT ID : B -25502-A COUNTI ES : ORANCGE
LETTI NG DATE : 04/24/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/21/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC. $ 264, 000. 01 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR. QO $ 283, 975. 80 107. 5665%
3  35-1619477 BROM, L.L. CONSTR CO, INC $ 322, 540. 03 122.1742%







